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Hazai tarsfinanszirozasi timogatasi szerz6dés g

amely létrejott egyrészedl A

Széchenyi Programiroda Tandcsadé és Szolgaltaté Nonprofit Korlatolt Felel6sségii Tarsasig il

székhely: 1053 Budapest, Szép utca 2. IV. emelet

cégjegyzékszim: 01-09-916308 A
adoszim: 18080313-2-41 ;
képviseli: Gordos Marta féosztilyvezets és Gelegonyiné Nagy Anita féosztilyvezets-helyettes egyiittesen,
mint az Buropai Regiondlis Fejlesztési Alap és az Elécsatlakozisi Tamogatisi Eszkdz egyes, hatiron atnyilé
egyuttm{kodesi programjainak végrehajtasirél sz616 126/2016. (VI. 7.) Korm. rendelet 4. § (3) bekezdése
szerint 2 Nemzeti Hatésig (a tovibbiakban: Timogatd) megbizasibol hazai tirsfinanszirozdsi timogatési
szerzGdést megkotd hitelesitési tevékenységre kijelolt szervezet (a tovibbiakban: hitelesitési tevékenységre
kijelolt szervezer)

masrészrdl

Orszagos Meteorolégiai Szolgalat

székhely: 1024 Budapest, Kitaibel P4l utca 1.

levelezési cim: 1024 Budapest, Kitaibel Pl utca 1.

birosagi nyilvantartisba vételi szam, illetve az adott szervezetre hatilyos nyilvantartisban viselt azonositészam
(6nkormanyzatoknal a Magyar Allamkincstér nyilvintartasa ltal kiadott torzsszam): 311762

addszam: 15311760-2-41

képviselt: Dr. Radics Kornélia elndk, Buda Istvin gazdasigi elndkhelyettes

mint hazai Kedvezményezett (a tovibbiakban: Kedvezményezett), -

(a tovibbiakban egyiittesen: Felek) kozott alulirott helyen és napon az alibbi feltételekkel:

1. A projektrész f6bb adatai

Program: Interreg V—-A Romania—Magyarorszag Egyuttmikédési Program
-l

Palyazati felhivas szama: 1. nyilt palyazati felhivas
A projekt szama:

pro] ROHU102 o
A projekt r6vid cime: SILVER
A projektrész (Szerzédés) TF/ROHU102 wl
szama:
Euré devizanemi IBAN
szamlaszdm (melyre a o
timogatas utaldsa térténik) HU24 1000 4885 1000 8016 0030 4139
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2.1,

3:1.

4.1.

2. Jogi hattér

Jelen hazai tirsfinanszirozasi timogatisi szerzGdésben (a tovibbiakban: Szerz6dés) nem szabilyozott
kérdésekben irdnyadd jog a magyar jog: kiilonésen az alibbiakban felsorolt jogszabalyok, illetve egyéb
kapcsol6dd dokumentumok alkalmazandék.

Nemzeti jogszabalyok:

a) a Polgar Torvénykonyvrdl sz616 2013. évi V. térvény (a tovibbiakban: Ptk.);

b) az dllamhiztartisedl sz616 2011. évi CXCV. tdrvény (a tovibbiakban: Aht.);

c) az altalanos forgalmi ado6rdl sz616 2007. évi CXXVIL. torvény;

d) akozbeszerzésekrdl sz616 2015. évi CXLIIL térvény (a tovabbiakban: Kbt.);

€) az allamhiztartisrol sz0l6 torvény végrehajtisirdl sz6l6 368/2011. (XIL 31.) Korm. rendelet (a
tovibbiakban: Avr.);

f) az Burdpai Regionilis Fejlesztési Alap és az ElScsatlakozisi Témogatasi Eszkoz egyes, hatiron
atnyulo egyiittmikodési programjainak végrehajtasardl sz616 126/2016. (VI. 7.) Korm. rendelet (a
tovabbiakban: Vhr.);

g a 2014-2020 programozasi idGszakban az Eurdpai Regionilis Fejlesztési Alap, az ElScsatlakozési
Tamogatisi Eszkoz és az Eurdpai Szomszédsagi Tamogatasi Eszkdz pénziigyi alapok egyes, hataron
atnyuld egyiittmikodési programjainak végrehajtasi intézményrendszerérdl sz616 238/2015. (IX. 4.
Korm. rendelet;

h) a 2014-2020 programozisi idészakra az Eurdpai Teriileti Egyiittm(kodési Programokbél rendelt
forrasok felhasznalisira vonatkozd unids versenyjogi értelemben vett allami timogatési szabalyokrél
52616 44/2016. (I11. 10.) Korm. rendelet.

3. Ahazai tarsfinanszirozas nyujtasanak el6zményei

A Kedvezményezett jelen SzerzGdés alirisival kijelent], hogy 2 jelen Szerzdés 1. pontjaban régzitett
projekt végrehajtasiban résztvevé magyar kedvezményezett.

A jelen Szerzédést alaird Felek rogzitik, hogy Szerz8dés 1. pontjaban rogzitett projekt unibs tamogatasi
szerzodése 2018.04.11. napjan megkotésre kerilt. Ennek alitimasztisaként a Kedvezményezett a
megkotott unids tamogatasi szerz8dés (a tovabbiakban: Fészerz6dés) egy maisolati példanyat jelen
Szerz6dés 1. mellékleteként, mig a megkotott Partnerségi Megallapodas egy masolati példanyat jelen
Szerzédeés 2. mellékleteként csatolja.

4. A Szerz8dés targya

Jelen Szerz8dés tirgya az 1. pontban korilirt, uniés finanszirozasban részesiilé projekt Kedvezményezett
altal megvaldsitand6 része (a tovibbiakban: projektrész) jogosult kéltségeinek a hazai kéltségvetési
forrisbol torténd vissza nem téritendS timogatis (a tovibbiakban: timogatas) formajiban torténd
tarsfinanszirozisa, az alibbiak szerint:

Fords ol
575 860,55
’ Unids timogatas 85.00
© | (Fészerz6dés szerint) azaz Otszazhetvendtezer-nyolcszizhatvan egész ’
Otvenodtszazad
© 01 622,4
2 n | Hazai 1 i
2.1 £ 5 |tarsfinanszirozas , , . 15,00
© <. | (thmogatds) azaz egy.s.zaz«?gyezer—hatszazhuszonketto egész
7 negyvendt szazad




4.2.

5:1;

5.2.

5.3.

5.4.

6.4.
6.5.

Sajat forras
ik (, Public”) 0,00
azaz nulla
s ; 0,00
23, b ey 0,00
(Private’) azaz nulla
i P 677 483,00
]?,lszamolhato koltségek 100,00
Osszesen P i ;. ” ;
azaz hatszazhetvenhétezer-négyszaznyolcvanharom

A tamogatott tevékenység kormanyzati funkcié szerinti besorolasa: 41180

5. A tamogatas felhasznalasa

A Kedvezményezett elfogadja a timogatist, és sajat felelGsségére villalja a projektrészben villalt
feladatainak végrehajtasat.

A tAmogatds kizardlag a projektrész megvaldsitdsira, valamint az elszimolhatdé és timogathatd
koltségeire vonatkozoan vehetd igénybe.

A Kedvezmeényezett tudomasul veszi, hogy a timogatas el nem szamolt része visszakdvetelésre keriil. Az
esetleges koltségtobbletet a Tamogatd nem tériti meg.

A tamogatis fethasznalasira kizarolag a Kedvezményezett jogosult. A Kedvezmeényezett tudomasul
veszi, hogy a timogatasbol tovibbi timogatast nem nydjthat és Kdzremikédét nem vonhat be.

6. A projekt végrehajtasanak litemezése

A tamogatisra jogosultsag (agag a projekirésy megvaldsitdsinak) kezdd napja megegyezik a projekt kezdd
napjaval (Fdsgersddés 2.2 cikk).

A projektrész megval6sitasanak kezd6 napja (timogatdsra jogosultsag kezdd idSpontja): 2018.03.01.

A projektrész megvaldsitisinak tervezett zaré napja (timogatisra jogosultsig végsd idSpontja):
2020.08.31

A projektrész titemezése megegyezik a projekt Pilyazataban rogzitett ltemezésével, ezért a projektrész
megvalositas jelen Szerzédésben megadott idejének meghosszabbitisa csak a Fdszerzédés az abban
meghatirozott Vezetd Kedvezményezett (a tovabbiakban: Vezetd Kedvezményezett) altal
kezdeményezett meghosszabbitasa esetén, azzal egyezd idStartamra torténhet.

A projektrész pénzigyl iitemezését a Palyizat tartalmazza.

A projektrész akkor tekinthetS befejezettnek, ha a projektrész tevékenységei a Szerz8désben, illetve 2
Fészerz6désben foglaltaknak megfelelSen teljesiiltek, a megvaldsitis soran keletkezett szamlak
kiegyenlitése megtortént, a timogatissal létrehozott, vagy beszerzett eszkoz aktivaldsra keriilt, a zard
kedvezményezetti jelentést a hitelesitési tevékenységre kijelolt szervezet jévahagyta, és a
Kedvezményezett eleget tett a 7.8. pont szerinti visszafizetési kotelezettségének, vagy a visszafizetendd
6sszeg behajtisa a 7.9. pontnak megfeleléen megtortént. A projektrész akkor tekinthetd lezdrtnak, ha a
befejezettség feltételei teljesiiltek, és a befejezést kovetd iddszakra a Fészerz8dés alapjan a
Kedvezményezettnek nincs a dokumentumok megdrzésén és az ellendrzés-tirésen kiviil mds
kotelezettsége. Ha a Fészerz6dés alapjin a Kedvezményezettnek egyéb, a projektrész tevékenységeinek
vagy eredményeinek fenntartasival kapcsolatos kotelezettsége is fennall, a projektrész akkor tekinthetd
lezartnak, ha e kotelezettségeit a Kedvezményezett teljesitette és a FoszerzGdésben erre meghatirozott
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7.5,

7.4.

7.6.

idétartam letelt. A projektrész nem tekinthetd befejezettnek mindaddig, amig szabalytalansigi eljaras
vagy visszakdvetelési eljards van folyamatban.

A Kedvezményezett tudomdsul veszi, hogy a zir6 kedvezményezetti jelentés timogaté altali elfogadasat
koveté 5 évig a projektrészt érinten kiilsG ellendrzésekre keriilhet sor, amelyek esetlegesen
szabilytalansagi eljirds lefolytatasat, illetve visszafizetési kitelezettség bealltat eredményezhetik.

7.  Atamogatas Gsszegének kifizetése

A timogatis teljes 6sszege, 101 622,45 EUR, azaz egyszizegyezer-hatszazhuszonketts egész negyvenét
szazad eur6 100%-os eléleg formajiban keriil a Kedvezményezett részére kifizetésre a mindkét £él altal
alairt jelen SzerzSdés hitelesitési tevékenységre kijelolt szervezethez valé beérkezésétSl szamitott 21
naptisi napon belil. A kifizetés napja a Magyar Allamkincstir év végi zirésa vagy az elSiranyzatok év
eleji nyitisa miatt, illetve a Kézponti Koltségvetési forrasok hidnya esetén a fenti hatérid6n talnyalhat. A
Kedvezményezett tudomdsul veszi, hogy ha projekt kedvezményezettei koézott kéltségvetési
dtcsoportositasbol vagy kerekitésbél adédéan tovabbi legfeljebb 8 EUR ésszegi timogatisra valik
jogosultta, az Osszeg részére nem kerill kifizetésre, hanem az a jelen szerz6dés 7.8. pontja szerint
visszafizetendd Gsszeget csokkenti.

A timogatis kifizetésének feltétele hogy a Kedvezményezettnek nem 4ll fenn timogatishalmozédasa,
nem all végelszamolas, valamint jogerGs végzéssel elrendelt felszamolds vagy csédeljirds alatt, tovabba
egyéb megsziintetésre irinyuld, jogszabilyban meghatirozott eljiris vele szemben nincs folyamatban,
illetve nincs kéztartozasa. Amennyiben az e pontban részletezett esetek birmelyike fennill, tigy az utaldst
meg kell tagadni, és az addig nem teljesithetd, amig a Kedvezményezett hidnytalanul nem igazolta a
hitelesitési tevékenységre kijelélt szervezet részére, hogy vele szemben ezek a kérilmények a
tovabbiakban mar nem é4llnak fenn.

A Kedvezményezettnek a hazai tirsfinanszirozis terhére elszimolhaté koltségeket euréban kell
megallapitani. A forintban vagy az eurdtdl eltérd egyéb pénznemben kiallitott szamla vagy az egyéb, a
gazdasagi eseményt hitelesen dokumentald bizonylat esetében a szimlan vagy egyéb bizonylaton szerepls
Osszeget az Burdpat Regionalis Fejlesztési Alap altal az eurdpai teriiled egytittmikddési célkitiizésnek
nydjtott timogatisra vonatkozé egyedi rendelkezésekrdl sz616 1299/2013/EU rendelet (2013. december
17.) 28. cikk b) pontja szerint kell atvltani eurdra.

A Kedvezményezett a projektrészre vonatkozé kedvezményezetti jelentését, az azt alitdmasztd
szamlikkal és a gazdasigi eseményt hitelesen dokumentilé bizonylatokkal, a kdzbeszerzési
dokumentumok teljes k6rii becsatoldsaval, a piaci 4r igazolasit alatimaszté dokumentumokkal egylitt a
jelen Szerzddés 8.1. pontja szerint nyvjtja be a hitelesitési tevékenységre kijeldlt szervezet részére, amely
jelen Szerzédés 9. pontja szerint allitja kd a hitelesitési nyilatkozatot. A Kedvezményezett a Szerzédés 7.1
pontja szerinti el6leggel a projektrész végrehajtisa sordn, a hitelesitési tevékenységre kijelolt szervezet
altal hitelesitett és az Iranyitd Hatdsag altal elfogadott koltségek hazai tarsfinanszirozasra es részével
megegyezd mértékben, folyamatosan szamol el.

Az eldlegelszimolis elfogadottnak mindsil, ha az Irdnyité Hatdsig a projektszintd kifizetési igénylés
Kedvezményezettre esd, hazai tirsfinanszirozdsra vonatkozd részét a 126/2016. (VI.7.) Korm. rendelet
406. § (3) bekezdése szerint jévahagyta.

A kedvezményezetti jelentések benyijtasanak litemezését az alabbi tiblazat tartalmazza:
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7.8.

7.9.

7.10.

8.1.

8.2.

9.1.

92,

2018.03.01. 2018.06.30. 2018.07.15.
2018.07.01. 2018.10.31. 2018.11.15.
2018.11.01. 2019.02.28. 2019.03.15.
2019.03.01. 2019.06.30. 2019.07.15.
2019.07.01. 2019.10.31. 2019.11.15.
2019.11.01. 2020.02.29. 2020.03.15.
2020.03.01. 2020.06.30. 2020.07.15.
2020.07.01. 2020.08.31. 2020.10.15.

Amennyiben a kedvezményezetti jelentést alatimasztd szamla vagy a gazdasigi eseményt hitelesen
dokumentald bizonylat tartalmilag nem megfeleld, gy annak dsszege nem keriil hitelesitésre.

Azok a felmerilt — egyébként az altalinos szabilyok szerint elszamolhaté — koltségek, amelyeket a
Kedvezményezett zard6 kedvezményezetti jelentése sem tartalmaz, a tovabbiakban mair nem
elszimolhatéak. Ennek megfelelen a felmerilt, de a ziré6 Kedvezményezetti jelentésben nem
szerepeltetett koltségek a késébbiekben nem elszimolhatdk, igy Kedvezményezett a jelen Szerz8dés 7.9.
pontja szerint az el nem szamolt elSleg visszafizetésére koteles.

Amennyiben a Kedvezményezett projektrészének hitelesitett &sszkoltsége alacsonyabb a jelen
SzerzGdésben rdgzitettnél, a nem hitelesitett kltségekre jutd tamogatis Osszegét a Kedvezményezett
kételes visszafizetni a projektrész pénziigyi zrisat kovetSen a hitelesitési tevékenységre kijelolt szervezet
altal kikildott fizetési felszOlitds kézhezvételétdl szamitott 30 naptiri napon belill. Amennyiben a
Kedvezményezett az el nem szamolt elSleget a fizetési felszolitisban megjellt hataridSre nem, vagy csak
részben fizeti vissza, a visszafizetendS Gsszeg behajtisa elsSdlegesen a biztositékok érvényesitésével
torténik. Késedelmes visszafizetés esetén tovibbi a Kedvezményezetett az el nem szamolt elSleget az
Avr. szerinti késedelemi kamattal névelten koteles visszafizetni.

Amennyiben a Kedvezményezett az elSleg kifizetésétdl szimitott egy éven beliil nem nyjt be eléleg-
elszamolist, abban az esetben a Kedvezményezett koteles az elSleg teljes Ssszegét visszafizetni a
hitelesitési tevékenységre kijelolt szervezet altal kikiildott fizetési felszolitas kézhezvételétdl szamitott 30
napon belil.

8.  Jelentéstételi kotelezettség

A Kedvezményezett a Fészerzédésben rogzitett idszakokat lefeds, elére meghatirozott formatumu
kedvezményezetti jelentést készit a projektrész keretében az adott idészakban felmeriilt kéltségeirdl,
illetve megvaldsitott tevékenységekrdl, amelyet benydjt a hitelesitési tevékenységre kijelélt szervezet
részére. A Kedvezményezett a jelentését (beleértve a zird kedvezményezetti jelentést is) jelen Szerzdés
7.6. pontjaban meghatarozott hataridére koteles benyijtani.

A kedvezményezetti jelentés benytjtisanak médjat, részletes szabalyait és az elszamolhaté kéltségeket a
Programme Manual és a hazai elszimolisi segédlet tartalmazza, amelyek letSlthetSek a www.interreg-
rohu.eu és a www.szpihuhonlaprél.

9. A kedvezmeényezetti jelentés ellenGrzése

A kedvezményezetti jelentést a hitelesitési tevékenységre kijel6lt szervezet formai és szakmai szempontok
szerint ellen6rzi és dént annak jévihagyisardl, valamint a benyujtott szamlik és a gazdasigi eseményt
hitelesen dokumentil6 bizonylatok alapjan dént az elszimolhaté koltségek sszegérdl.

Amennyiben a Kedvezményezett az adott idészak kedvezményezetti jelentését formailag, vagy
tartalmilag nem megfeleld modon nyijtotta be, a hitelesitési tevékenységre kijelélt szervezet
felszélitisanak kézhezvételétdl szamitott 8 napon belil mulasztasit pétolni kételes, illetve a hibakat
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helyesbitve ismételten be kell nytjtania a kedvezményezetti jelentést. Amennyiben Kedvezményezett a
mulasztist nem pétolja, illetve a hibikat nem megfelel6en helyesbiti, a hitelesitési tevékenységre kijelolt
szervezet ismételt hidnypdtldsi felhivast kuld, azonban a hidnypétlasok egyiittes idétartama nem
haladhatja meg a 15 naptari napot. Amennyiben a kedvezményezetti jelentés tartalmilag, illetve formailag
nem megfelelS, és a hidnyossigok pétlisira rendelkezésre all6 hatiridén belill a Kedvezményezett a
megjelSlt hidnyossigokat hidnytalanul nem pétolja, a Kedvezményezett tudomasul veszi, hogy 2 misodik
sikertelen hidnypotldsi felhivdst kévetSen a kedvezményezetti jelentése elutasitasra keriilhet, vagy a
kedvezményezetti jelentés a hianyossigokkal érintett tételek levondsa utin keriil elfogadisra.

A kedvezményezetti jelentés hidnypétlisra biztositott id6 a Kedvezményezett jelen Szerzédésben vallalt
kotelezettségeinek teljesitését nem érinti, igy az nem eredményezi a jelen Szerzédés 7.6. pontjaban
rogzitett hatiidSk viltozdsit. A jelentéstételi idészakok a 16. pontban leirtaknak megfelelden
valtoztathatoak.

A Kedvezményezett jelentésének elfogadasakor a hitelesitési tevékenységre kijelélt szervezet hitelesitési
nyilatkozatot allit ki. A hitelesitési nyilatkozat eurdban tartalmazza a Kedvezményezett adott elszamolasi
1dészakra vonatkozo elszimolhat koltségeit.

A Kedvezményezett tudomasul veszi, hogy a hitelesitési tevékenységre kijeldlt szervezet jelen pontban
alkalmazott intézkedései miatt semmilyen kirtértési igény kévetelésének nincs helye, tovibba a
hitelesitési tevékenységre kijelélt szervezetet a kedvezményezetti jelentés késedelmes elfogadasabél,
illetve a koltségek késedelmes hitelesitésébdl eredGen kartéritési, kirtalanitasi kotelezettség nem terheli.
A fenti okokbdl fakadé tobbletkoltségek a Kedvezményezettet terhelik.

10. Kozbeszerzések
A projekt végrehajtasa sordn a Kbt. hatalya ala tartozé beszerzések esetén a Kedvezményezett felelSssége
betartani a torvény elbirasait.

A Kedvezményezett 2 kedvezményezetti jelentés benytjtasival egyidejiileg minden olyan kifizetéshez
kapcsoléddan, amelyet érintSen kozbeszerzési eljards lefolytatasira volt kételes, az altala lefolytatott
kozbeszerzési eljirds  valamennyi dokumentumdnak, a szerzédésnek és az  esetleges
szerz6désmodositisnak egy masolati példanyit a hitelesitési tevékenységre kijeldlt szervezet
rendelkezésére bocsatja. Amennyiben a kézbeszerzési eljiras lefolytatasat alitimaszté dokumentumokat
a Kedvezményezett nem teljes korlien bocsitja rendelkezésre, a hitelesitési tevékenységre kijeldlt
szervezet hianypétlasi felhivast killd ki, vagy a rendelkezésre 4ll6 dokumentumok alapjan dént a
koltsegek hitelesitésérdl, illetve a jelentés jévihagydsirdl, vagy szabalytalansigi eljdras lefolytatasat
kezdeményezheti, tovibbi donthet a Koézbeszerzési Déntébizottsig eldtti jogorvoslati  eljards
kezdeményezésérdl.

A Kedvezményezett valamennyi kdzbeszerzéssel érintett szimla benyljtisdval egyidejilleg koteles
nyilatkozni arrél, hogy indult-e jogorvoslati eljards a kozbeszerzési eljirast vagy az annak alapjin
megkotott szerzGdést érinten, tovibba arrdl, hogy sor keriilt-e az eljaras alapjan megkotott szerzGdés
modositasara.

11. Egyéb beszerzések

A Kedvezményezett tudomasul veszi, hogy a Kbt. szerinti kzbeszerzési kotelezettség ald nem tartozd
valamennyi beszerzése - ide értve a Kbt. 9. §, valamint a Kbt. 111. § alapjin megvalésitott beszerzéseket
is - esetén koteles a piaci arnak valé megfelelés igazolasara, kivéve ha a program szabalyai szerint a piaci
ar igazolasa nem sziikséges.

A nett6 2 500 eurdt elérd vagy meghaladé értékil beszerzések esetében a piaci drnak valé megfelelés
igazolasahoz a Kedvezményezettnek legalabb 3 egymistdl és a Kedvezményezettél fiiggetlen, érvényes,
azonos targyu, 6sszehasonlithat6, sszegében egyértelmi irdsos ajinlat alapjin kell déntenie.

A nettd 2 500 eurdt elérd vagy meghaladd értékl beszerzések esetén, amennyiben a 11.2. pontban el&irt
arajanlatok birmelyike olyan jogi személytdl szarmazik, mely megfeleltethetd a Kbt. 9. § (1) bekezdés h)
vagy 1) pontjaban meghatirozottaknak (tovibbiakban: in-house beszerzés), abban az esetben az ilyen
ajanlaton feliil szitkséges a 11.2. pontban elSirt szimd fiiggetlen arajinlat bemutatdsa is. In-house
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11.5.

11.6.

11.7.

11.8.

11.9.

13140,

11.11.

11.12.

beszerzéste kizardlag akkor keriilhet sor, ha az 6sszes ajanlatot figyelembe véve, a megkotott szerzédés
tekintetében teljesiil a legalacsonyabb ir vagy a legkedvezébb ar-érték ariny feltétele, melyet a
kedvezmeényezett koteles szamitasokkal aldtaimasztani.

Az ajanlatok a beszerzés eredményeképpen létrejtt megrendels/szerzdés datuméatél visszafelé
szamnitott 3 honapnal nem lehetnek régebbiek. Az ajanlatok keltezésének, vagy benyujtasanak idépontjat
Kedvezményezett koteles a hitelesitési tevékenységre kijeldlt szervezet részére fax visszaigazolas,
szemelyes atvétel igazolisa, tértivevény, nyomtatott és ditumozott arkatalégus, hivatalos érlista stb.
becsatolasval igazolni. A piaci 4r igazoldsahoz beszerzett ajanlatokat a hitelesitési tevékenységre kijelélt
szervezet részére a kedvezmeényezetti jelentéssel egyutt kell benydjtani.

Nem fliggetlen: az az ajanlattevd, amelyben a kedvezményezett vagy tulajdonosa (irinyité vagy feliigyeleti
szerve), annak tagja, a szervezet nevében nyilatkozattételre, képviseletre jogosult személy, ezen személy
Ptk. 8:1. § (1) bekezdés 1. pontja szerinti kbzeli hozzatartozdja, tulajdonosi, fenntartdi, vagyonkezeldi,
iranyitasi, képviseleti, munkaltatdi, vagy kinevezési jogokat gyakorol, vagy forditva, az olyan szallit6t6l
szirmazd ajanlat, amelynek tulajdonosa (irinyité vagy feliigyeleti szerve), annak tagja, a szervezet
nevében nyilatkozattételre, képviseletre jogosult személy, a kedvezményezett szervezetében tulajdonosi,
fenntartoi, vagyonkezeldi, irdnyitisi, képviseleti, munkaltatoi vagy kinevezési jogokat gyakorol.

Nem min&siilnek egymastol fiiggetlennek azoktdl a szervezetektdl szirmazé ajanlatok, amely szervezetek
kozétt a Ptk. 8:2. §-a szerinti tobbségi befolyas 4ll fenn vagy amelyek alapitoi, tagjai, feliigyelGbizottsagi
tagjai, vagy vezetd tisztségviselSi kozotta 8:1. § (1) 1. pontja szerinti kdzeli hozzatartozdi viszony 4ll
fenn.

A Kedvezményezett minden olyan esetben, amikor a hitelesitési tevékenységre kijeldlt szervezet részére
plact arat igazol, a benyujtott ajinlatokat érintSen kételes a wHyilatkozat a piac dr igazolisdra’ cim@
nyilatkozat megtételére és annak benytjtasira.

A rendelkezésre all6 ajinlatok kézil a Kedvezményezett a legalacsonyabb osszegli ellenszolgiltatist
tartalmazo, vagy a legjobb ar-érték aranyt megjelenitd ajinlatot koteles elfogadni. A Kedvezményezett a
legjobb ar-értck arinyt megjelenité értékelési szempont esetében az drat koteles értékelni, az egyéb
ertékelési szempontokat pedig gy kételes eléirni, hogy biztositott legyen az ajanlatok objektiv alapy,
osszehasonlithat6 értékelése. A Kedvezményezett minden esetben indokolni kételes a legjobb dr-érték
aranyt megjelenitS ajanlat elfogadasinak okait.

Abban az esetben, ha a hitelesitési tevékenységre kijelolt szervezet llaspontja szerint a Kedvezményezett
beszerzése szerinti szerzédéses ar a jellemzd piaci arnal bizonyithatéan magasabb, vagy a piaci ir
igazolasa a hitelesitési tevékenységre kijelélt szervezet jelen Szerz&dés 9.2. pontja szerinti felhivisira sem
torténik meg, a hitelesitési tevékenységre kijelolt szervezet jogosult a megjeldlt teljes koltség
hitelesitésének megtagadasira.

A nett6 2 500 eurd alatti beszerzések esetében a piaci 4rat igazolni nem sziikséges, a hitelesftésre kijelslt
szervezet azonban fenntartja a jogot az ar-érték ariny megfelel6ségének ellendrzésére. A
Kedvezményezett a nett6 2 500 eurd alatti beszerzések esetén minden esetben kételes a jelen szerz&dés
11.5. és 11.6 pontjaban foglalt szabalyok betartasira és az ehhez kapcsolédé , nyilatkozat a netté 2 500
euro alatti beszerzésekrSl” cimd nyilatkozat megtételére és annak benyijtisara.

A Kedvezményezett tudomasul veszi, hogy a jelen szerz6dés ,egyéb beszerzések” fejezetében
részletezett rendelkezésel a kiadasra, illetve a késSbbiekben esetlegesen modositasra keril6 nemzeti
elszamolasi segédlet alapjan viltozhat. A Kedvezményezett ebben az esetben koteles az ,egyéb
beszerzéseit” a nemzeti elszamolasi segédlet rendelkezéseinek figyelembevételével lefolytatni.

Amennyiben a Kedvezményezett a Kbt. 195. §-4nak (1) bekezdésében meghatirozott ajanlatkérd, a netté
egymillié forintot elérd vagy meghaladé, de a Kbt 15. § (1) bekezdés b) pontja szerinti nemzeti
ertékhatarokat el nem érd értékl, a Kbt. 8. § (2)—(6) bekezdésében meghatirozott tirgyra irinyuld
beszerzésenek megvalositisakor —a Kbt. 4. § (3) bekezdése szerinti kételezettségének teljesitése soran —
2 459/2016. (XIL. 23.) Korm. rendeletben foglalt elirasokat is koteles figyelembe venni. [Amennyiben
a Kedvezményezett NEM énkormanyzat]
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12. Szabalytalansagok

12.1. A Kedvezményezett tudomasul veszi, hogy szabilytalansagi gyani esetén a hitelesitési tevékenységre

12.2.

123

12.4.

13.1.

13.2.

13.3.

kijelolt szervezet vagy a Tamogaté szabalytalansagi eljarast folytathat le, amelynek eredményeképpen a
szabilytalansigot megillapité és intézkedést elrendelé déntés meghozatalival egyidejileg pénzigyi
korrekcidk is alkalmazasra kertilhetnek.

Szabalytalansagi vizsgalat elrendelésének esetében a Kedvezmeényezett a jelen Szerz6dés alairasival
kotelezettséget vallal a Tamogatd vagy a hitelesitési tevékenységre kijelolt szervezet szabélytalansag-
felel6se altal megjelolt dokumentumok rendelkezésre boesatasara. A Kedvezményezett tudomasul veszi,
hogy amennyiben a megadott hataridén belil a megjeldlt iratokat nem bocsitja a Tamogatd vagy a
hitelesitési tevékenységre kijelolt szervezet szabalytalansig-felel6se rendelkezésére, Gigy a szabalytalansag-
felel6s a rendelkezésre all6 iratok alapjan késziti el javaslatat, amely adott esetben pénziigyi korrekcick
alkalmazasit eredményezhett.

Amennyiben a hitelesitési eljaras soran a Kedvezményezett altal becsatolt iratok alapjin feltételezhetd,
hogy a Kedvezményezett megsértette a Kbt. eléirasait, a szabalytalansagi vizsgalat meginditasat kévetSen
a hitelesitési tevékenységre kijelolt szervezet, vagy a Tamogat6 a Kozbeszerzési Dontdbizottsag elStt —
hivatalbél — jogorvoslati eljirast kezdeményezhet. A Kozbeszerzési Dontébizottsig érdemi déntését
kévetden a szabdlytalansigi vizsgilat sordn az Eurdpai Bizottsig C(2013)9527 szdamu ,,az Unid altal
megosztott iranyitas keretében finanszirozott kiaddsokra vonatkozdan a kozbeszerzési szabalyok
megsértése esetén a Bizottsag altal végrehajtandd pénziigyl korrekcidk megallapitisardl szol6
iranymutatds meghatdrozasardl és jovahagyasarol” szélé hatirozata szerinti pénziigyi korrekciok
keriilhetnek alkalmazasra. Ezek a pénziigyl korrekcidk keriilhetnek alkalmazdsra abban az esetben is, ha
a Kozbeszerzési Dontdbizottsag a Kbt. megsértését érintSen érdemi dontést nem hozott.

Kozbeszerzést érinté szabalytalansig megallapitisinak esetében a hitelesitési tevékenységre kijelolt
szervezet fenntartja a jogot a szabdlytalansiggal érintett kozbeszerzést érintden a kedvezményezett
jelentésben szereplé kozbeszerzési tandcsadoi (szakértS, stb.) dij hitelesitésének megtagadisara, vagy
visszafizettetésére. A Kedvezményezett a szabilytalansaggal érintett kozbeszerzés lefolytatisara
megko6tott szerz6dés benyuijtasaval koteles igazolni az adott kézbeszerzést érintSen a kozbeszerzési
szakértd részére kifizetendd vagy kifizetett dij Osszegét.

Szabalytalansag megéllapitasa esetén a Kedvezményezett tudomasul veszi, hogy amennyiben az uniés
timogatasi Osszeg szabalytalansaggal érintett részét a vonatkozo, a Fészerz6désben megjeldlt esetleges
kamatokkal egyiitt a jelen Szerz&dés 1. mellékletét képezd FészerzSdésben meghatirozott Vezetd
Kedvezményezett részére nem fizeti vissza, az Osszeget a Timogatd, vagy nevében a hitelesitési
tevékenységre kijelolt szervezet koveteli téle.

Amennyiben a Kedvezményezett a szabdlytalansaghol ereden megallapitott, a timogatds Osszegére,
valamint annak esetleges kamataira vonatkozé visszafizetési kotelezettségének a fizetési felszoélitasban
megjelolt idSig nem, vagy csak részben tesz eleget, igy a késedelmes visszafizetés esetén késedelmi kamat
és Ugyleti kamat keril felszamitisra, tovabbi a Kedvezményezett altal nydjtott biztositék (amennyiben
annak nydjtisira a Kedvezményezett kételes volt) érvényesitésre kertilhet.

13. Tovabbi kételezettségek

A Kedvezményezett felelosséggel tartozik jogi formajanak a pélyazati felhivas szerinti megfelel3ségéért,
a projektrész megvaldsitasaval kapcesolatos mikodéséért, a jelen Szerzédésben foglalt kotelezettségek
betartisaért, valamint a timogatas szabdlyszerd és szerzGdésszerl felhasznalasiért.

A Kedvezményezett kiteles a Szerzédés 2. pontjaban felsorolt jogszabalyoknak, tovibba az egyéb
vonatkoz6 unibs és hazai jogszabalyoknak, az egyiittmikédési program, a pélydzati Gtmutatd valamint
az egyéb program dokumentumok szabalyainak, valamint kilonésen a koézbeszerzésre, az allami
tamogatasokra, a tajékoztatisra és nyilvanossigra, az esélyegyenléségre és a kornyezetvédelemre
vonatkozd jogszabilyoknak megfelelni.

A Kedvezményezett koteles az altala megvaldsitott projektrész Osszes koltségére és a folydsitott
tamogatasra vonatkozdan tételes és az ellendrzés céljara elkilonitett nyilvintartist vezetni annak
érdekében, hogy a projektrész gazdilkodasa egyértelmlen kévethet és egyéb lzleti tranzakcioktol
ellilonithets legyen.
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13.6.

13.7;

14.1.

A Kedvezményezett a timogatds felhasznalisival kapcsolatos, illetve ahhoz kapcsol6dé alitimasztd
dokumentaciét koteles megérizni legalabb a zir6 kedvezményezetti jelentés timogaté altali elfogadasatol
szamitott 5 évig, figyelembe véve az egyéb vonatkozd jogszabilyok rendelkezéseit is. Az eredeti
dokumentumokat és a hitelesitett masolatokat lehetéség szerint kiilén projekt dossziéban kell tirolni.
Amennyiben ez nem kivitelezhetd, gy a projekt dossziéban egyértelmiien meg kell jelélni az eredeti
dokumentumok tirolasi helyét, gondoskodva egyben arrdl, hogy azok kénnyen hozziférhetSek legyenek.

A Kedvezményezett koteles a jelen Szerz8dés 13.4. pontjaban meghatirozott idSpontig a hitelesitési
tevékenységre kijelolt szervezet, valamint jogszabaly altal erre felhatalmazott més hazai, illetve eurdpai
uniés szerveknek vagy a hivatkozott szervek altal megbizott szervezeteknek a timogatas felhasznalaséval
kapcsolatos — nyilvantartas alapjin térténé vagy helyszini ellenrzését — tlirni, eseti elrendelés alapjin
teljes konyvvizsgalat lefolytatisihoz a konyvelési bizonylatokba vagy birmilyen mis, a projektrész
finanszirozdsira vonatkozé dokumentumba betekintést engedni, illetve indokolt esetben masolatokat
késziteni és atadni, tovibba az ellendrzéshez szitkséges tények, koriilmények, egyéb feltételek
megismerését biztositani, illetve a sziikséges felviligositist megadni, valamint a2 programértékelést
adatszolgaltatissal és egylittmikodésével segiteni, az ellendrzé szervezeteket az épiiletekbe és az énntett
teriiletre beengedni, és szimukra a projektrésszel kapcsolatos mérések és vizsgilatok elvégzését
engedélyezni. Az adatszolgaltatasi kételezettség elmulasztisa, valamint az ellendrzés(ek) akadilyozasa
szerzGdésszegésnek mindsiil és a jelen Szerzédés 18. pontjaban meghatirozott jogkévetkezmények
alkalmazasit vonhatja maga utin.

A Kedvezményezett koteles a projektrész eredményeit a kézvélemény szimira megismerhetévé tenni
(d. 15. pont).

A hitelesitési tevékenységre kijelélt szervezet fenntartja a jogot, hogy a jelen Szerz&dés keretében
tarsfinanszirozott projektrész tartalmat, eredményeit bemutassa, idézze, vagy nyomtatisban kiadja.
Ennek érdekében a Kedvezményezettnek biztositania kell a hitelesitési tevékenységre kijelolt szervezet
szdmara a projektrész megvalositasa soran kiadott tajékoztatdsi anyagokat. A Kedvezményezett a jelen
SzerzGdés aldirdsaval kifejezetten hozzajarul ahhoz, hogy Timogatd, valamint a hitelesitési tevékenységre
kijelolt szervezet a projektrész eredményeivel kapcsolatos valamennyi dokumentumot szabadon és
belitisa szerint felhasznalhassa a jelen SzerzGdés teljesitése, ellendrzése, monitoringja sorin.

Amennyiben a Timogaté, a hitelesitési tevékenységre kijelolt szervezet vagy az Eurdpai Bizottsig
megbizasabdl fiiggetlen szakemberek a projektrész végrehajtisa alatti folyamatos, illetve a projektrész
lezdrasit kovetGen utblagos értékelést végeznek, a Kedvezményezett vallalja, hogy a megbizottakat
minden olyan okmannyal, trattal, illetve tijékoztatissal ellitja, amely segitheti az értékelést.

14. A hitelesitési tevékenységre kijelolt szervezet kitelezettségei

A hitelesitési tevékenységre kijelolt szervezet kotelezettségei kiiléndsen:

— a Kedvezményezett altal megvalésitandd projektrésszel kapcsolatos hitelesitési feladatok elltisa, a
projektrész monitoringja, a timogatisnak a projektrész céljainak megfelelé felhasznalisanak
feliigyelete;

— a Kedvezményezett értesitése jelen Szerz6dés minden olyan feltételének megvaltozasirdl, amely a
projektrész végrehajtasat, a jelentéstételi kotelezettséget, a timogatas felhasznalasat érinti;

— informicié nyGjtasival, eljarasrendekkel, formanyomtatvanyokkal és egyéb benyhjtandé
dokumentumok meghatirozasival a Kedvezményezett segitése kotelezettségeinek betartisiban;

— atamogatas folydsitasanak kezdeményezése, amennyiben annak eléfeltételei fennallnak.

15. 'Tajékoztatas és nyilvinossag
A Kedvezményezett koteles betartani és alkalmazni a F&szerzédés, valamint a programszinti
dokumentumok tijékoztatassal és a nyilvinossaggal kapcsolatos feladatairél szd16 szabalyait.

A Kedvezményezett koteles a projektrész megvaldsitisahoz kapcsolédé rendezvényekrdl a hitelesitési
tevékenységre kijelSlt szervezet kapcsolattartéjat legalibb 15 nappal a rendezvény elétt tajékoztatni.
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15.3. A Tiamogato a Szerz8dés aliirisa utin nyilvinossigra hozza a Kedvezményezett nevét, a projektrész
targyat, a timogatds Osszegét és aranyit. A Timogatd a nyilvinossigra hozatal sorin az informacibs
onrendelkezési jogrol és az informicidszabadsigrél szolé 2011, évi CXIL torvény elSirdsainak
megfelelGen jir el.

154. A Kedvezményezett hozzdjirul ahhoz, hogy a Kincstir 4ltal mikddtetett monitoring rendszerben
nyilvintartott adatathoz a kéltségvetési timogatis utalvinyozéja, folyésitdia, az Allami Szamvevészék, a
Kormanyzati Ellendrzési Hivatal, az Eurépai Tamogatisokat Auditilé Féigazgatésig, az 4llami
adbhatésig, valamint a csekély Gsszegli timogatasok nyilvantartisiban érintett szervek, valamint a
hivatkozott szervek altal megbizott szervek hozziférjenek.

16. A Szerzddés modositasa

- 16.1. Jelen SzerzGdés, illetve annak mellékletei a Felek kozos megegyezésével — kivéve a 16.2. pontban
foglaltakat —, az Avr. 65/B. § és 95. §-anak megfelelGen és irdsban médosithaték. A médositas aliirdsanak
feltételei megegyeznek az eredeti SzerzGdés aliirsinak a feltételeivel. Jelen Szerz8dés csak olyan médon

- moédosithaté, hogy annak tartalma minden tekintetben ésszhangban legyen a Fészerzédéssel.

16.2. Nem kell a jelen Szerz6dést médositani az Avr. 95. § (3) bekezdés a)-c) pontjaban foglalt valamely kivétel
fennilldsa esetén. A Kedvezményezett az Avr. 95. § (3) bekezdés a)-c) pontjaban foglalt kérilményrél a
- tudomisszerzést kévetSen haladéktalanul kételes a hitelesitési tevékenységre kijelslt szervezetet irisban
tijékoztatni. Amennyiben nem keriil sor a Szerz6dés médositdsira, a valtozds a bejelentés
hitelesitési tevékenységre kijellt szervezet altali elfogadaséval hatilyosul.

16.3. Jelen Szerz6dés targyit képezd projektrészt érinté modositas esetén, a Kedvezményezett haladéktalanul,
de legkésébb a Fészerz6dés médositasinak hatilybalépését kévetd 8 naptiri napon beliil koteles
kezdeményezni jelen Szerz6dés médositasat. A médositis kezdeményezéséhez killén kérelem beadisa

e sziikséges, melyet a Kedvezményezett minden esetben megfeleld indokolissal ellitva koteles
cloterjeszteni a hitelesitési tevékenységre kijelolt szervezet részére. A Kedvezményezett az 4ltala
benyujtandd kérelemhez kételes mellékelni a szerz6désmédositashoz sziikséges dokumentumokat.

- 16.4. A Kedvezményezett kdteles haladéktalanul, de a viltozas bekdvetkezésétdl szamitott legfeljebb 8 naptéri
napon belil kezdeményezni a jelen Szerz6dés médositasat, amennyiben a jelen Szerzbdés 4.1. pontjiban
rogzitett forrdsok Gsszegében viltozds tortént. A Kedvezményezett az altala benytjtandé kérelméhez

ot koteles mellékelni a szerz6désmabdositishoz sziikséges dokumentumokat.

16.5. Amennyiben a modositds irinti kérelem, vagy bejelentés hiinyosan keriilt benyjtisra, a hitelesitési
tevekenységre kijel6lt szervezet hatdridé kitizésével hianypotlast ir el§.
16.6. A hitelesitési tevékenységre kijelolt szervezet egyebekben fenntartja a jogot, hogy a Kedvezményezett

jelen Szerz&dés médositasa irdnt eléterjesztett szerzGdésmobdositasi kérelmét a Tamogatéval folytatott
konzulticiét kovetden elutasitsa.

16.7. A Szerzédés moddositasat a hitelesitési tevékenységre jogosult szervezet is — a szerzédés médositis
tervezetének a Kedvezményezett részére torténd megkiildésével — kezdeményezheti, Amennyiben a
-l szerzGdésmodositisra az intézményrendszer vagy jogszabily valtozdsa miatt, vagy a FdszerzSdés
modosulasa miatt, vagy szabilytalansagi eljirds eredményeképpen keriil sor, a Kedvezményezett koteles
a szerzddésmodositas alairasara.

ek
17. Bejelentési kitelezettség
- 17.1. A Kedvezményezett koteles haladéktalanul, de legfeljebb 8 naptiri napon beliil irisban bejelenteni a
hitelesitési tevékenységre kijelolt szervezet részére:
o a) minden olzzan, a Kedv’e%rnéflyezettet, valamint a projektrészt érint valtozist, amely nem igényli
a Fészerz6dés modositast, és

i b) minden olyan a Kedvezményezettet, valamint a projektrészt érinté viltozast, amely nem igényli
.l a jelen szerz6dés médositasat.
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17.2. A Kedvezményezett — a 16.1. pontban leirtaknak megfelelen eljirva — kételes a bejelentési

17.3.

17.4,

17.5.

17.6.

17.7.

18.1.

kotelezettségének eleget tenni:
a) amennyiben a Projekt, illetve a projektrész megval6sitisa részben vagy egészben, birmely okbél
® meghidsul, vagy meghitsulisinak lehet3sége felmeriil,
® célja megviltozik, .
® tart6s akadalyba Utkozik, vagy ennek lehetdsége felmertil,

b)  ha a projektrész

® megvaldsitisa a jelen Szerzédésben meghatirozott kezdd idépontjitdl szimitva hirom
hénapon beliil nem kezdédik meg,

® megvalositisahoz szitkséges hatdsagl engedélyek nem dllnak rendelkezésre;
c) haaz egyéb hazai tirsfinanszirozas nem all rendelkezésére;
d) habarmely, jelen Szerz6dés megkotésének feltételeként meghatirozott nyilatkozatit visszavonja;
e) haa projekt partnerségben a KKedvezményezettet érintd valtozis torténik;
f)  haa Kedvezményezett
e adataiban, valamint
e addlevonasi jogosultsigaban viltozas torténik,

® csod-, végelszamolasi, felszamolasi vagy egyéb — a megsziintetésére irinyuld, jogszabalyban
meghatirozott — eljaras vagy adéssagrendezési eljaras alatt all.

A Kedvezményezett bejelentését minden esetben megfelels indokolassal ellitva kételes el6terjeszteni. A
Kedvezményezett az iltala elGterjesztends bejelentéshez koteles mellékelni a szitkséges alatimasztod
dokumentumokat.

Amennyiben a bejelentés hidnyosan keriilt benyujtasra, a hitelesitési tevékenységre kijelslt szervezet
hatiridé kitizésével hianypétlast ir eld.
A bejelentés nélkili kéltségvetési sorok kozotti atcsoportositis esetén a Kedvezményezett (Vezetd

Kedvezményezett) a jelen Szerzédés 18. pontjaban foglaltak szerinti felelGsséggel tartozik.

Amennyiben a Kedvezményezett 2 Vhr. 4. § (6) a) pontja szerinti biztositékot nydjtja, a fizetési
szamlakkal kapcsolatos viltozis esetén a 19.2. pont szerint kell eljarni.

Amennyiben a Kedvezményezett jelen Szerzédés 17.1.-17.2. és 19.2.-19.3. pontjainak megfeleléen a
bejelentési kotelezettségét tévesen teljesiti, vagy elmulasztja, az abbdl eredd pénziigyi koltségeket viselni
koteles.

18. Szerzdédésszegés, szankciok

A Kedvezményezett szerz6désszegést kovet el kiilondsen az alabbi esetekben:

a) amennyiben a projektrész meghitsulisit vagy tartés akadilyoztatisit eldidézé korilmény a
Kedvezmeényezettnek is felréhatd okbdl kévetkezett be;

b) ha a Kedvezményezett birmely benyjtott nyilatkozatat visszavonja;

c) amennyiben a projekt, illetve a projektrész megvaldsitasa a Kedvezményezettnek fel nem réhaté
okbol meghitsul, vagy tartés akadalyba iitkézik, és tajékoztatasi kotelezettsége teljesitése mellett az
igénybe nem vett timogatasrdl 6nkéntesen nem mond le;

d) haa Kedvezményezett elhatirozza végelszamoldssal torténd megszinését;

€) haa Kedvezményezett iltal a projektrész végrehajtasa sorin szolgiltatott barmely informacid, vagy
adat valotlannak vagy hianyosnak bizonyul, vagy egyébként Kedvezményezett csalird médon jart el;
f) ha a projektrész jellegében, léptékében, idSzitésében vagy megvaldsitisiban jelentds valtozis
kovetkezik be, amelynek eredményeként mar nem felel meg a projektben, illetve a késébbiekben
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18.3.

19.1.

192,

7%

elfogadott projektmédositasokban leirtaknak, vagy célnak;

g) ha a Kedvezményezettnek felréhaté okbél a Kedvezményezett a jelen Szerzédésbe foglalt
kotelezettségei teljesitése elSrelithatélag nem lehetséges, vagy jelentés késedelmet szenved;

h) haa Kedvezményezett felszimoldsit jogerdsen elrendelik;

i) a timogatisban (akircsak részben) részesiilt beruhazs, vagyontirgy, eszkézok, szellemi alkotis
elidegenitése, vagy annak az Iranyité Hatésag elSzetes irdsos jévahagydsa nélkiili megterhelése,
atengedése, bérbe- illetve hasznalatba adisa esetén;

j) azAvr. 82. §-ban foglalt —a rendezett munkatigyi kapcsolatoknak valé nem megfeleléség - eseteiben;

k) haaKedvezményezett nem tartja be a kdzbeszerzésre vonatkozé szabélyokat, illetve nem biztositja
a tisztességes, nyilt eljirisok, és a versenyeztetés alapelveinek érvényesiilését, tovibbi a
kézbeszerzési eljards teljes dokumentici6jinak egy mésolati példanyat nem vagy csak hianyosan
nyijtia be és eziltal a hitelesitési tevékenységre kijelolt szervezet hitelesitési tevékenységét
akadalyozza;

) ha a Kedvezményezett a bekévetkezett szerzédés-, illetve jogszabilyellenes 4llapotot a hitelesitési
tevékenységre kijeldlt szervezet 4ltal a Kedvezményezetthez intézett felhivis ellenére a felhivisban
megadott hatiridén belil sem sziinteti meg;

m) az irisbeli felszolitas ellenére torténd jelentéstételi kbtelezettség elmulasztisa;
n) az adatszolgiltatisi kotelezettség elmulasztasa, valamint az ellendrzés akadalyozasa esetén;

0) aprojektrésszel kapcsolatos eredeti dokumentumok vagy azok hitelesitett masolatai bemutatisanak
megtagadasa esetén; illetve amennyiben Kedvezményezett nem bocsitja rendelkezésre a hitelesitési
tevékenységre kijelolt szervezet altal kezdeményezett eljarisok lefolytatisihoz szikséges
dokumentumokat, illetve akadalyozza az egyes eljirasok lefolytatdst;

p) 216, illetve 17. pont szerinti bejelentési, illetve tijékoztatasi kotelezettség elmulasztisa esetén;
q) aszerz6édésmbdositdsi kérelem 16. pont szerinti benytjtdsinak elmulasztdsa esetén,;

t) atimogatas jogszabalysértd vagy nem rendeltetésszer( felhasznaldsa esetén;

s) amennyiben a hatdsigi engedélyeket jelen Szerz8dés hatilya alatt visszavonjak.

t) az Avr. 96. §-dban meghatirozott egyéb esetben.

Amennyiben a Kedvezményezett neki felréhaté okbdl nem teljesiti a Szerzdésben vallalt
kotelezettségeit, a kifizetett timogatds egészét vagy ardnyos részét a hitelesitési tevékenységre kijelolt
szervezet az Avr. szerinti kamattal névelt 6sszegben kévetelheti.

Amennyiben a Kedvezményezett a kedvezményezetti vagy zir6 kedvezményezet jelentést, vagy annak
hiznyp6tlasit nem nydjtja be hatiridére, illetve ezek kétszeri hisnypétldsa vilik szikségessé, a hitelesitési
tevékenységre kijelélt szervezet fenntartja a jogot a projektmenedzsment jellegt koltségek hitelesitésének
részben vagy egészben térténd megtagadasira.

19. Biztositékok

A Szerzédes megkotésének és a timogatis folydsitasanak feltétele, hogy Kedvezményezett a Vhr. 4. §
(6) bekezdése szerinti biztositékok valamelyikét benytjtsa, kivéve ha a Kedvezményezett kézpont
koltségvetési szerv. A Kedvezményezett dltal nytjtott biztositék mértékének el kell érnie az Avr. 85. §
(1) bekezdésében foglalt értéket.

Amennyiben a Kedvezményezett a Vhr. 4. § (6) 2) pontja szerinti biztositékot nytjtja, kételes a szerzdés
megkétését megel6zGen valamennyi fizetési szimlajanak szamat kozolni a hitelesitési tevékenységre
kijelolt szervezettel, és ezekre vonatkozdan, a szamlavezetd pénzforgalmi szolgaltatd altal visszaigazolt
felhatalmazd leveleket a hitelesitési tevékenységre kijelolt szervezet szamara benyijtani. A felhatalmazé
levélben a Kedvezményezett a jelen Szerzddés idébeli hatalya alatt valamennyi — jogszabaly alapjin
beszedési megbizdssal tethelhet6 — fizetési szamlijara vonatkozdan felhatalmazza a Tamogatét, illetve a
hitelesitési tevékenységre kijelolt szervezetet arra, hogy amennyiben visszafizetési kételezettségét nem

teljesiti, fizetési szamléit beszedési megbizassal a szamara a jelen Szerz8dés alapjan kifizetett timogatas

"
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19.3:

az Aht. 53/A. §-aban meghatarozott kamatokkal névelt Osszegével, valamint — amennyiben
szabalytalansig esetén a Vezeté Kedvezményezett felé nem teljesitette visszafizetési kételezettségét — a
Fészerzédés és a Partnerségi Megillapodis alapjan szimara kifizetett unids timogatas a Fészerzédésben
megadott kamatokkal névelt dsszegével megterhelje. A Kedvezményezett tudomdsul veszi, hogy a
visszafizetési hatdridé eredménytelen leteltével egyidejlileg megindul a beszedési megbizas érvényesitése.

A Kedvezményezett kotelezettséget villal tovabba, hogy barmely fizetési szamlaja megsziinésérdl, illetve
0 fizetési szimla megnyitasarl a hitelesitési tevékenységre kijellt szervezetet 8 naptiri napon belil
tijékoztatja, és az Ujonnan megnyitott — a jogszabaly alapjin beszedési megbizdssal megterhelhetd —
fizetési szdmlira vonatkozd, a szamlavezetS pénzforgalmi szolgaltaté iltal visszaigazolt felhatalmazéd
levelet a hitelesitési tevékenységre kijelolt szervezet szimara benytjta.

A Kedvezményezett kételes az Avr. 85. § (1) bekezdése szerint biztositékot a 20.1. pontban rogzitett
ideig folyamatosan fenntartani. A Kedvezményezett kitelezettséget vallal arra, hogy amennyiben az altala
vilasztott biztositék helyett valamely mas biztositékot nyujt, a biztositék médositasa tervezett id5pontjat
megel6zGen legalabb 8 nappal a hitelesitési tevékenységre kijelélt szervezetet tijékoztatja, majd az
Ujonnan kiallitott biztositékot haladéktalanul benyujtja a hitelesitési tevékenységre kijeldlt szervezet
részére.

20. A Szerzédés megsziinése, megsziintetése

- Jelen Szerzodés megszinik, ha azt valamennyi fél szabalyszerGen teljesiti, és a zar6 kedvezményezetti

jelentés elfogadasat kovetSen 5 év eltelt.

A jelen SzerzGdést alaird Felek megillapodnak abban, hogy jelen SzerzSdés a teljesitést megelézben csak
vis maior, ellehetetlentilés, a Tamogaté vagy a Kedvezményezett részérdl torténd, a jelen Szerzédésben
meghatirozott esetekben és mddon térténd elallas, vagy a birdsag hatirozata alapjin szdnik meg.

A hitelesitési tevékenységre kijelolt szervezet elallhat a Szerz6déstél kiilonésen
a) a 18.1. pontban meghatarozott esetekben;
b) haa Tamogaté a timogatist visszavonja;
¢) haa Fészerz6dés elallas kévetkeztében vagy egyéb okbdl megsziint;
d) haa projekt partnersége tigy mddosul, hogy abbdl a Kedvezményezett kizarasra keriil;

e) ha a projekt, illetve a projektrész jellegében, megvaldsitisiban jelentds viltozas kévetkezik be,
amelynek eredményeképpen a projektrész megvalésitisira mér nincs lehetéség;

f) haaKedvezményezett neki felréhatd okbdl nem teljesiti a Szerz8désben vallalt kotelezettségeit;
g) haa projektrész keretében beszerzett eszk6zok tulajdonjoga megvaltozik;

h) ha a Kedvezményezett ellen cséd-, felszimolisi; végelszimolisi, hivatalbél tdrlési,
vagyonrendezést eljiras indult, vagy végrehajtisi, adéssigrendezési eljiris van folyamatban;

1) haa Kedvezményezett a 19. pont szerinti valamely biztositékot a 19.3 pont szerinti idépontig
nem tartja fenn.

20.4. Elallis esetén a hitelesitési tevékenységre kijelolt szervezet a kifizetett timogatas teljes Gsszegét az Avr.

98. §-aban meghatirozott kamattal névelten visszakoveteli. A Kedvezményezett kételes a jelen pontnak
megfelelen visszafizetendé Osszeget az elillis idSpontjatdl szamitott 30 napon belill a fizetési
felszolitasban megjeldlt fizetési szamlara visszafizetni.

20.5. Az elallis nem zarja ki a 18. pontban a szerzédésszegésre eléirt egyéb szankcidk egyidejii alkalmazasat.

20.6. A Kedvezményezett elillhat a Szerz6déstdl, amennyiben annak teljesitésére, a szerz6déskotést kovetéen

neki fel nem réhatd okbél beillott koriilmény folytan nem képes. Ilyen esetben koteles a timogatas teljes
bsszegét, az Avr. szerinti tgyleti kamattal névelt Ssszeggel, az elalldssal egyidében visszafizetni. A
kamatfizetés kezdS id6pontja a timogatis kifizetésének napja, utolsé napja pedig a visszafizetést
megel6z8 nap. Késedelmes visszafizetés esetén a késedelembe esés napjatdl késedelmi kamat keriil
felszamitasra.
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J 21.  Z4r6 rendelkezések

21.1. Felek jelen Szerz6dés vonatkozisiban kapcsolattartoként az alibbi személyeket jelolik meg:
o a) a hitelesitési tevékenységre kijelolt szervezet részérdl kapcsolattartisra kijel6lt személy:
Széchenyi Programiroda Tandcsadé és Szolgaltaté Nonprofit Kft.,
Nemzetkézi és Eur6pai Egyiittmikodési Programok Igazgatdsaga
Kelet-Magyarorszagi Ellendrzési Osztaly
Név: Ekes Gyula
Postacim: 4700 Matészalka, Szalkay L. u. 11
Telefon: + 36 44 500 230
E-mail: ekes.gyula@szpihu
b) aKedvezményezett részérdl kapcsolattartisra kijelélt személy:
Orszdgos Meterologia Szolgalat
Név: dr. Baranka Gyorgyi
- Postacim: 1024 Budapest, Kitaibel Pil utca 1.
Telefon: +36 1 346 4881
. E-mail: baranka gy@met.hu

[Re]
—
[S8]

. A jelen Szerzédést aldirs Felek kozds megegyezéssel, jelen Szerzédés alairisival felhatalmazzak a
Kapcsolattartot a jelen Szerz6déssel kapcsolatban keletkezett iratok atvételére és érkeztetésére. A
Kapcsolattart6 személyében bekdvetkezett valtozasrél mindkét £él koteles a masik felet haladéktalanul,
de legkésébb a viltozdst kévetd 8 napon beliil irdsban tijékoztatni. A tajékoztatisban megjel6lt valtozas
idépontjatdl a kapesolattartds a tajékoztatisban megjelolt személlyel térténik.

21.3. A hitelesitési tevékenységre kijellt szervezet részérdl a Kedvezményezett felé térténd kommunikicié
szemeélyes dokumentum-atadissal, postai tton és e-mailen valésulhat meg. A Kedvezményezett koteles
a megkilddtt e-mail visszaigazoldsira. A Kedvezményezett részérdl a hivatalos kommunikicié a
személyes dokumentum-atadassal, e-mailben vagy postai uton valésulhat meg.

21.4. A jelen Szerzddést alairé Felek a jelen Szerzédés 9.2. pontja szerinti hidnypétlis esetén elsSdleges
kommunikiciénak az IMIR 2014-2020 / eMS rendszerben térténd kommunikaciét tekintik.
Amennyiben a hivatkozott rendszer vonatkozé modulja nem elérhetd, Ggy a Kedvezményezett a
hidnypétlassal érintett dokumentumokat — ide nem értve az eredeti szamlit - hiteles méasolatban
személyes dokumentumatadis keretében, postai titon vagy e-mailben koételes megkiildeni a hitelesitési
tevékenységet végzé szervezet részére. A Kedvezményezett altal ziradékolt eredeti szimlit a
kedvezményezetti jelentés benyujtasakor szitkséges megkildeni a hitelesitési tevékenységet végzs

s szervezet reszére. Az eredeti szimlat — annak ellenGrzését kévetéen - a hitelesitési tevékenységet végzd

szervezet haladéktalanul visszajuttatja a Kedvezményezett részére.

-l

21.5. A jelen Szerzédést aliir6 Felek a vitas kérdéseket kdzdsen oldjik meg, A jelen Szerzédéssel kapcsolatban
felmertils esetleges jogvitak rendezésére a jelen Szerz3dést alaird Felek — értékhatirtél figgéen — a Budai
Kézponti Kertileti Birdsag illetve a Székesfehérvari Térvényszék illetékességét kotik ki.

21.6. A Kedvezményezett képviseletében eljiré személy kijelenti, és cégkivonataval, valamint alairasi
cimpéldanyival igazolja, hogy tirsasigi dokumentumai, illetve a jelen Szerzédés bevezetd részében
feltiintetettek szerint jogosult a Kedvezményezett képviseletére (és cégjegyzésére), tovabbi ennek alapjin
jelen Szerz6dés megkotésére és aldirisira. A Kedvezményezett képviselgje kijelenti tovabba, hogy a
testileti szervei részérél a jelen Szerz8dés megkétéséhez sziikséges felhatalmazasokkal rendelkezik,
tulajdonosai(k) jelen jogiigyletet jovihagyta/jévihagytik, és harmadik személyeknek semminemd olyan
jogosultsiga nincs, amely a Kedvezményezettet megakadilyozni vagy barmiben korlitozni jelen
Szerz6dés meglkdtésében és az e Szerz8désben foglalt kotelezettségek maradéktalan teljesitésében.
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l 21.7. Jelen Szerz6dés a Felek kozil utolséként aliir fél alairasanak napjan lép hatalyba.
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21.8. Jelen Szerzddés elvilaszthatatlan részét képezik az alabbi mellékletek:

a) 1. 53 melléklet: A Fisgersidés mdsolata

b) 2. 53 melléklet: A Partnerséei Megdllapodds mdsolata

C) 3. 53 melléklet: Nyilatkozat a Kedvegményezett adataird]

d) 4. sz melléklet: Nyilatkogat a Kedvesmeényesett fizerési ssdmldirsl / Nyilatkozat a timogatis(ok)

Jfogaddsdra s30l2dld szdmid(k)ril

€) 5. 3. mellékler: Biztositék (amennyiben relevdns)

) 6. 53 melléklet: Avr. 75. § (2) bekegdése szerinti nyilatkozat

21.9. Amennyiben ellentmondds tapasztalhato jelen Szerzddés és annak mellékleteiben foglaltak kézétt, tgy
elsGdlegesen a Szerzédés, a mellékletek tekintetében pedig a fent sorrend az irdnyadé.

21.10. Jelen 16 oldalas Szerzédés 4 eredeti példinyban készilt, és a csatolt 6 db melléklet a Szerz&dés
elvilaszthatatlan részét képezi. A jelen SzerzGdést aldird Felek a Szerzdést elolvasis és értelmezés utin
mellékleteivel egyiittesen, mint szerzédéses akaratukkal mindenben megegyez6t jovéhagyolag irjak ald az
alairisi jogosultsiggal felruhazott képviselSik utjin, amely aliirt példinyok koézil 1 példiny a
Kedvezményezettet, 2 példiny a Tamogatot, 1 példiny pedig a hitelesitési tevékenységre kijeldlt

szervezetet illet meg.

A Kedvezményezett képviseletében:

Kelt:g‘!-t"‘l*{?.l?.“?f 2018 .08 ks .20 nap

Dr. Radics Kornélia
elnok
os Meteorologiai Szolgilat

PH.

Buda Istvan
xdasigi elndkhelyettes
ags Meteorologiai Szolgilat

REL

A hitelesitési tevékenységre kijelslt
szervezet képviseletében:

Kelt: Budapest, 2016 97 hé #4. nap

Gordos Marta
féosztalyvezetd
Széchenyl Programiroda Nonprofit Kft.

NEEPI Ellenérzési Féosztaly
PH.

Gelegonyané Nagy Anita
féosztilyvezetS-helyettes
Széchenyi Programiroda Nonprofit Kft.

NEEPI Ellenérzési Féosztily
BH.
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Subsidy Contract

eMS Code: ROHU-102
Subsidy contract
from ERDF

Nos2 9833 1 0T 0% 209

The following subsidy contract between

Ministry of Regional Development and Public Administration
16 Libertatii Boulevard, North Side, Sector 5, Bucharest, Romania, fiscal registration
number: 26369185

acting as Managing Authority for the Interreg V-A Romania-Hungary Programme,
hereinafter referred to as MA,

represented by

Mr. PAUL STANESCU, Vice Prime Minister, Minister of Regional Development and Public
Administration

and

Unitatea Administrativ Teritoriala Judetul Satu Mare
1, 25 Octombrie Square, Satu Mare Municipality, Satu Mare County 440026, Romania,
fiscal registration number: 3897378,

represented by Mr. CSABA PATAKI, President of Satu Mare County Council
hereinafter referred to as Lead Beneficiary (LB)

is concluded on the basis of the approved application no. ROHU-102, having as tegal basis:

= Regulation (EU) No 1303/2013 of the European Parliament and of the Council of 17
December 2013 laying down common provisions on the European Regional
Development Fund, the European Social Fund, the Cohesion Fund, the European
Agricultural Fund for Rural Development and the European Maritime and Fisheries
Fund and laying down general provisions on the European Regional Development
Fund, the European Social Fund, the Cohesion Fund and the European Maritime and
Fisheries Fund and repealing Council Regulation (EC) No 1083/2006;

» Regulation (EU) No 1299/2013 of the European Parliament and of the Council of 17
December 2013 on specific provisions for the support from the European Regional
Development Fund to the European territorial cooperation goal;

« Regulation (EU) No 1301/2013 of the European Parliament and of the Council of 17
December 2013 on the European Regional Development Fund and on the specific
pravisions concerning the Investment for growth and jobs goal and repealing
Regulation (EC) No 1080/2006;

e Regulation (EU, Euratom) No 966/2012 of the European Parliament and of the
Council of 25 October 2012 on the financial rules applicable to the general budget



Subsidy Contract

of the Union and repealing Council Regulation (EC, Euratom) No 1605/2002;

Commission Delegated Regulation (EU) No 1268/2012 of 29 October 2012 on the
rules of application of Regulation {EU, Euratom) No 966/2012 of the European
Parliament and of the Council on the financial rules applicable to the general
budget of the Union;

Commission Delegated Regulation (EU) No. 481/2014 of 4 March 2014 supplementing
Regulation (EU) No. 1299/2013 of the European Parliament and of the Council of 17
December 2013 on specific provisions for the support from the European Regional
Development Fund to the European territorial cooperation goal;

Government Ordinance No. 29/2015 on the management and use of external grant
and national public co-financing for European Territorial Cooperation Objective, for
the 2014-2020 period;

Government Ordinance No. 8/2017 for amending and supplementing Ordinance No.
29/2015;

Order no.190/2016 approving the Methodological Norms for the application of the
Government Ordinance No. 29/2015 on the management and use of external grant
and national public co-financing for European Territorial Cooperation Objective, for
the 2014-2020 period;

Order No. 5687/1799/2017 for amending and supplementing Order No.190/2016;

Interreg V-A Romania-Hungary Programme, approved by the European Commission
by Decision n0.9112/09.12.2015;

Commission Implementing Regulation (EU) No 215/2014 of 7 March 2014 laying
down rules for implementing Regulation (EU) No 1303/2013 of the European
Parliament and of the Council laying down common pravisions on the European
Regional Development Fund, the European Social Fund, the Cohesion Fund, the
European Agricultural Fund for Rural Development and the European Maritime and
Fisheries Fund and laying down general provisions on the European Regional
Development Fund, the European Social Fund, the Cohesion Fund and the European
Maritime and Fisheries Fund with regard to methodologies for climate change
support, the determination of milestones and targets in the performance
framework and the nomenclature of categories of intervention for the European
Structural and Investment Funds;

Memorandum of Implementation (Mol) - Arrangements between Member States
participating in the Interreg V-A Romania-Hungary Programme - between the
Ministry of Regional Development, Public Administration and European Funds from
Romania, acting as Member State and Managing Authority with Certification
function, the Prime Minister's Office from Hungary, acting as Member State and
National Authority, and the Audit Authority within the Romanian Court of Accounts,
acting as Audit Authority;

The following documents have to be also respected in the framework of this subsidy
contract:

National rules applicable to the LB and its Project beneficiaries;

Community and national rules on State aid;

2
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2)

3)

1)
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3)
4)
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Subsidy Contract

« The relevant Call for Proposals;

« Project Implementation Manual laying down the programme specific rules for the
implementation of the projects;

» Visual Identity Manual,

§ 1 Award of subsidy

The object of this contract is the award of ERDF financing by the MA for the
implementation of ROHU-102, project title  Mitigating the negative effects of hail in
Satu Mare county“, herein referred to as “project”, according to the decision of the
Monitoring Committee no.28 on 17.01.2018 made in Szeged.

The LB receives funding on the basis of the provisions of the present contract and its
annexes, which the LB declares to know and accept.

The LB accepts the funding and shall coordinate the implementation of the project in
due time according to the provisions of the present contract and of the European and
national legislation.

§ 2 Duration of the contract

The subsidy contract becomes effective on the date the last party signs it. The last
party signing has the obligation to note the date.

The implementation of the project starts on 01.03,2018.

The implementation period of the project is of 30 months.

The subsidy contract ends in 5 years from the official closure of the Interreg V-A
Romania-Hungary Programme.,

§ 3 Budget of the project
The total eligible value is 1,544,205.00 EUR (non-refundable financing and the

contribution of the beneficiaries), out of which:

a} 1,312,574.25 EUR ERDF, representing 85 %
b) 214,287.64 EUR State Budgets Co-financing, representing 13.88 %
€) 17,343.11 EUR Beneficiaries own contribution, representing 1.12 %

Any ineligible expenditure shall be supported by the LB and Project Beneficiaries, apart
from the approved budget.

§ 4 Value of the contract

The value of the present contract is 1,312,574.25 EUR <one million three hundred
twelve thousand five hundred and seventy-four euro and twenty-five eurocents >
representing the maximum total ERDF eligible value of the project according to Annex
1 - Budget of the project; MA commits itself to transfer these funds, representing 85 %
of the total eligible value of the project, to the LB.

2) The funding will be paid on the basis of the reported eligible expenditure. MA will make

the transfer of ERDF in the limit of the existent balance at the date of reimbursement
claim, and in case of insufficient funds, payment process is suspended until and if the

3
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Subsidy Contract

European Commission credits the programme's account with the amounts representing
the ERDF funds.

3) If the European Commission takes the decision of interrupting or totally suspending the
funds, the Managing Authority may terminate the contract.

4) In case of observations and/or reservations raised by the Commission on the description
of the Management and Control System of the Interreg V-A Romania-Hungary
Programme or in case of a system error detected, the MA has the right to temporarily
withhold payments to a particular beneficiary (LB or PB) or the project as a whole.
Payment suspension(s) shall be lifted as soon as observations and/or reservations raised
by the Commission have been withdrawn and the MA has received sufficient evidence on
the solution of the systemic error(s) detected.

5) The Lead Beneficiary commits itself and makes sure that all Project beneficiaries
commit themselves to support the own contribution and the non-eligible expenditures
as well as to ensure the temporary availability of funds for the proper implementation
of the project until they are reimbursed by the MA.

6) In the case of net revenue generating projects, the MA shall recover the amounts
according to the proportionality principle and observing the provisions of Regulation
(EU) No. 1303/2013.

§ 5 Eligible Expenditures

1) The starting date for the eligibility of expenditure may be the first day after approval
of the project by the Monitoring Committee, unless regulated otherwise in art.2
paragraph 2). Expenditures for the operation must be paid out at the latest within 30
calendar days after the implementation period. Expenditures committed and incurred
after the finalization of the implementation period shall not be eligible.

2) Expenditure is incurred when the activity that has generated the expenditure (for
example the works executed in accordance with the conditions of the contract) has
been completed or the services foreseen in a contract have been provided and
accepted by the beneficiaries. Proof of expenditures incurred relates to supporting
documents indicating the completion of the activity, for instance take over certificates
or confirmation of service delivery.

3) The expenditures related to the project are eligible provided that they observe the
applicable European and national legislation in force, they are stipulated in Annex 1 -
Budget of the project and provided that they observe the rules set at Programme level
and the terms and conditions stipulated in the present contract. The Programme rules
are available on Programme’s website, www.interreg-rohu.eu.

4) As an exception from the provisions of paragraph 1, preparation costs are eligible if
they were incurred between 1% of January, 2014 and the date of the submission of the
Project Proposal and must be paid out no later than 60 calendar days after the Project
Proposal approval by the MC, as pravided in the rules of the Call for proposals.

5) All preparation costs shall be requested for reimbursement within the first
reimbursement claim.

§ 6 Reimbursement of the expenditures
1) The total amount each beneficiary in the project commits to spend and request for

4
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first level control by the end of the month marking the half of the implementation
period is provided below.

Month of implementation Amounts’ to be requested for FLC

30 LB PB2

Total of amounts requested for F23:500 673,747
FLC at half of the implementation
period (month 16)

Partner's total budget a6 677,483

2)

3)

4)

3)

6)

The LB has the possibility to ask expenditure for reimbursement to the MA via a project
report submitted in the electronic system at any given time for one or more project
beneficiaries in accordance with the defined periods within the electronic system (or
with prior modification of the defined periods in the electronic system), provided that
the expenditure claimed for reimbursement is not lower than 10,000 euro ERDF. The
total amount to be requested for first level control mentioned at the half of the
implementation cannot be changed.

In case the total amounts requested for first level control verification are lower
compared to the total amounts forecasted for the half of the implementation period,
the MA is entitled to decommit project funds by reducing the original project budget
and the corresponding ERDF contribution, as follows:
a) 10% reduction of the budget for the beneficiaries who have requested amounts
for first level control lower than 75% of the initial amounts included in the
schedule for first level control requests;
b) 25% reduction of the budget for the beneficiaries who have requested
amounts for first level control less than 50% of the initial amounts included in
the schedule for first level control requests.

In case of a decision on the decommitment of the project, the Lead beneficiary shall
submit to the MA a revised budget and Application Form, if the case, reflecting the
decommitment, within two weeks following the receipt of MA’s notification. In case of
failure to respect the deadline, the decommitment shall be applied proportionally to
all budgetary lines. The modification of the contract in case of decommitment at
project level shall take the form of a decision of the lega!l representative of the
Managing Authority signing the contract, which will be notified to the Lead beneficiary,
and which becomes part of the contract. The decommitment shall be done without
prejudice for beneficiaries’ obligation to implement all the activities and achieve all
the results, according to the approved application form.

In case of decommitment, the Lead beneficiary together with the project beneficiaries
may decide to give up financing, and properly notify the MA within two weeks following
the receipt of MA’s natification, In this case, the LB has the obligation to repay to the
MA all the funds received.

A first level control system has been established both in Romania and Hungary in order
to check the expenditure made by the project beneficiaries from each country.
Therefore, each beneficiary participating in the project has the obligation to ensure

Amounts will be introduced in Euro, rounded, without decimals

5



Subsidy Contract

that its expenditures are checked and validated by a controller from the state on
whose territory it is located, before the project report is submitted.

7} The LB must present all documents to the controllers and make sure that all project
beneficiaries present their documents, in order to be verified (including the description
of the activities’ progress and relevant documents as foreseen by the draft of the
partner reports within the electronic system) before drafting and forwarding the
project report. All supporting documents should be uploaded by the beneficiaries via
electronic system.

8) The LB must create and submit to Joint Secretariat (JS) the project reports including
both financial and physical progress of the project via the electronic system integrating
the information provided by the Project Beneficiaries in their partner reports, based on
the conditions provided hereunder, in the Project Implementation Manual, eMS manual
and in the applicable legislation. The project beneficiaries will create partner reports
and submit them to FLC for all defined periods within the electronic system if they
have realized expenditures to be requested to FLC verifications during a specific
period. The description of the progress of the activities in partner reports will cover
exactly the period of the requests for FLC verifications.

9) The project report submitted by the LB shall contain only validated expenditure and
shall be supported by the First Level Control Report issued by the Controllers of the
Project Beneficiaries. The expenditures that were not validated by the controllers are
deemed to be non-eligible for the programme and shall not be requested for
reimbursement.

10) The LB must include in a project report both physicat and financial progress of the
project. The LB shall submit project reports to the JS in maximum 3 months from the
end date of each reporting period - as defined in the eMS system, and whenever
requested by the JS. The instructions presented in the reporting models must be
followed exactly. All reports must be submitted in English.

11) The final project report and final Reimbursement claim have to be submitted to the JS
at the latest within four months after the end date of the implementation period of the
project.

12} The funds are reimbursed only in Euro and will be transferred into a special bank
account, indicated by the LB. The LB can use the same bank account for more projects
with the amendment that it will have a proper analytical accounting system for each
project. The exchange rate differences are non-eligible expenditures for the project.
The exchange rate risk is borne by the beneficiary concerned.

13) The expenditure incurred in a currency other than the euro shall be converted into
euro by using the monthly accounting exchange rate of the Commission in the month
during which that expenditure was submitted for verification to the first level
controller. The LB transfers the received ERDF amounts to all project beneficiaries
within 5 working days as of cashing in the amounts from the MA and will make no
deduction, retention or further specific charge from the ERDF amounts it receives.

7 Rights and duties of the parties
A. Lead Beneficiary

In addition to the obligations of the LB as already stated, the LB undertakes the following
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Subsidy Contract

duties:

1)

4)

The LB guarantees that it is entitled to represent all beneficiaries participating in the
project and that it has established with its project beneficiaries the division of the
responsibilities regarding the project in the form of the Partnership Agreement.

The LB has the responsibility of implementing the project according to the provisions of
the present contract, of the application form approved by the Monitoring Committee
and its annexes, of the Partnership Agreement (annexed to the present contract), of
the Project Implementation Manual and of the European and national legislation in
force. The LB shall be responsible in front of the MA for the implementation of the
obligations assumed in the Contract and in the Partnership Agreement, for the
implementation of the project and for achieving the goals stipulated in the contract
and its annexes.

The LB guarantees furthermere that itself and all beneficiaries participating in the
project have complied with all legal requirements and that all necessary approvals for
the correct implementation of the project have been obtained.

The LB laid down the arrangements for its relations with the beneficiaries participating
in the project in the Partnership Agreement (Annex 3 to the present contract)
comprising, inter alia, provisions guaranteeing the sound management of the funds
allocated to the project, including the arrangements for recovering amounts unduly
paid.

The LB ensures the implementation of the entire project and has to:
a) assume responsibility for ensuring implementation of the entire project;

b) ensure that expenditure presented by all Beneficiaries participating in the project
has been incurred in implementing the project and corresponds to the activities
agreed between the beneficiaries, and is in accordance with the provisions of the
subsidy contract;

¢) inform the MA, within 5 working days from the occurrence of such circumstances, if
one of the disbursement conditions ceases to be fulfilled, or circumstances arise
which entitle the MA to reduce payment or to demand repayment of the subsidy in
wholly or in part;

d) comply with the regulations referred to in the preamble to this contract as well as
with relevant naticnal and European legistation;

e) guarantee that itself and all Project Beneficiaries drafting the Technical Project /
Detailed Design, will do the utmost to obtain the necessary approvals, agreements
and construction permits within 6 months from the signature of Subsidy contract, if
the case. After this period, the MA may request the above mentioned documents;

f) know and observe the provisions of the Guide for Applicants afferent to the Open
Call for Proposals, paying special attention to the limitations (value, percentage,
duration etc) referred to therein and of the Project Implementation Manual
(published on the programme website www.interreg-rohu.cu);

g) observe and make sure that all Project Beneficiaries observe the European and
national legislation on state aid, equal opportunities, non-discrimination, national
integrity, sustainable development, environmental protection;
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6)

7)

8)
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Subsidy Contract

h) make and satisfy itself that all Project Beneficiaries make all expenditure according
to the national laws on public procurement of the country on whose territory the
beneficiary is located. The Romanian beneficiaries which are not stipulated as
Contracting authority in the respective laws or in special laws regarding
procurement should follow at least the general principles stated in the Programme’
rules on eligibility of expenditure;

i) ensure that all Project Beneficiaries select the final beneficiaries of the projects
(target groups) by a transparent procedure;

j) present and to ensure that the Project Beneficiaries present their expenditures to
the controllers for verification in 15 working days after the reporting period ended,
except for the final partner report, where the cut-off date is extended to 30
working days, so that the deadline for submitting the reimbursement claim to the
JS will be met;

k) ensure that all Project Beneficiaries submit their contributions to the
reimbursement claim at least 10 calendar days before the deadline for submitting
the reimbursement claim to the JS;

l) ensure that all Project Beneficiaries have a proper analytical accounting system;
the accounting system must be in line with the national legislation;

m
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observe and make sure that all Project Beneficiaries observe the provisions from
the Visual Identity Manual (published on the programme website www.interreg-
rohu.eu).

n) provide the evaluators carrying out the Programme evaluation and ex-post
evaluation of the Programme according to Articles 55, 56 and 57 of Regulation (EU)
No 1303/2013 with any document or information necessary ta assist the evaluation.

The LB ensures that the controllers have verified and validated the expenditure
presented by the beneficiaries participating in the project.

The reimbursement claim and the project report contain information consolidated by
the LB, at project level; thus, the LB presents consolidated reimbursement claim and
consolidated project report, being responsible for collecting documents and
information from every Project Beneficiary.

LB is liable towards the MA for ensuring that all Project Beneficiaries have a legal
status, that they have the capacity to manage the project, that they observe the
provisions from the Guide for Applicants afferent to the Open Call for Proposals and the
Project Implementation Manual. Moreover, the LB is liable towards the MA for ensuring
that the Project Beneficiaries fulfil their obligations under this contract. The LB is also
liable towards the MA for all irregularities, even those committed by the Praject
Beneficiaries.

The LB must answer all written requests from the MA, JS or other bodies involved in
the implementation of the Programme within the deadline stipulated in the respective
request. In case such request refers to additional implementation reports, the LB is
responsible for gathering the information from all Project Beneficiaries in due time.

10} The LB takes full responsibility for the damages caused to third parties from its own

fault during the implementation of the project. MA has no responsibility for the
damages caused to third parties as a result of executing the contract.

8
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Subsidy Contract

11) The LB and Project Beneficiaries must not receive or have received money from other
programmes for the project concerned.

12) Any results or rights related to the project, including author’s rights and/or any other
intellectual or industrial property rights, obtained from the implementation or as a
result of the implementation of the contract, except the cases where such rights exist
before the contract, shall represent the property of the LB and/or of the project
beneficiaries, according with the approved application form and the partnership
agreement.

13) The LB cannot mortgage or impose any other form of financial or legal burden / bank
guarantee on the infrastructure invested in / goods purchased from the financing
throughout the implementation period of the project and 5 years after the financial
closure of the project.

‘ 14) In case of projects comprising investment in infrastructure or productive investment,
the Lead Beneficiary shall reimburse the MA the amounts received according to art. 71
of Regulation (EU) no. 1303/2013 if within 5 years after the financial closure of the
project it is subject to any of the following:

i

a) a cessation or relocation of a productive activity outside the programme area;

b) a change in ownership of an item of infrastructure which gives to a firm ar a
public body an undue advantage;

c) a substantial change affecting its nature, objectives or implementation
conditions which would result in undermining its original objectives.

135) The Lead Beneficiary understands and agrees that the MA may delegate tasks to the JS,
according to the Framework Agreement regarding the delegation of responsibilities
concluded between the MA and the JS and therefore the Lead Beneficiary agrees to
cooperate with the JS in the same way as with the MA.

16) In dully justified cases, not imputable to the beneficiaries, when a Project Beneficiary
is in impossibility of fulfilling its obligations according to the contract, the beneficiary
may request, through the Lead Beneficiary and with the written agreement of all
beneficiaries, the suspension of the implementation period, for a clearly determined
period of time. After verifying the conditions, the MA may approve, under its specific
conditions, through a written decision of the representative of MA signing the contract,
the suspension of the contract starting with the date indicated by the beneficiary. The
Beneficiary requesting the suspension of the implementation period has the obligation
to inform MA in maximum 3 working days from the date when he took notice of the
situation, in any written form (including e-mail) and the Lead Beneficiary has the
obligation to submit all the relevant documents in maximum 5 working days, including
the written agreement of all Project Beneficiaries. During the suspension period no
activity shall be performed by any of the project beneficiaries.

17) The LB has the obligation to inform the MA about any situation that may cause the
termination or delay in the execution of the subsidy contract, within 5 working days
from the date of acknowledgment of such a situation. In this case, the MA may decide
the termination / suspension of the subsidy contract.

18) If the MA demands repayment of the ERDF in accordance with this contract, the LB is
liable to the MA for the total ERDF that has been reimbursed.
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19) During the implementation period of the project as well as after the end of the
implementation period of the project, for a 3 years period from the official closure of
the Interreg V-A Romania-Hungary Programme, the LB has the obligation to preserve
and to present, to the Joint Secretariat (JS, within Oradea Regional Office for Cross-
Border Cooperation on Romanian-Hungarian Border, Romania), MA, Certifying Authority
(CA, within the Romanian Ministry of Regional Development and Public Administration),
Audit Authority (AA, within the Romanian Court of Accounts), European Commission
(EC), European Court of Auditors and any other body designated to perform controls on
the use of the financing, all project documents, including the inventory for the actives
gained as a result of using the funds. The time period shall be interrupted either in the
case of legal proceedings or by a duly justified request of the Commission. The
documents must be properly archived. Also, the MA must be informed on the location
of these documents.

20) In case of remaining funds/economies, the LB must notify the MA within 15 calendar
days following the finalization of implementation of the public procurement contracts
at project level.

21) The LB must clearly specify in the notification the amounts of the remaining funds and
if there is a need of re-using these within the project.

22)The LB and the project beneficiaries must ensure the sustainability of the project
results and, after the project's implementation period has ended, the following 5 years
from the financial closure of the project? the LB has the obligation to submit annually a
sustainability report.

23)The LB must implement the recommendations received after an audit, control,
otherwise the MA has the right to terminate the contract. The LB ensures that the
project beneficiaries fulfill this obligation.

B. Managing Authority

1) The MA shall make available the information regarding the official closure date of the
Programme to the LB within 5 working days from the date of the receipt of the
Commission’s official notification in this respect.

2) The MA has the right to decide on the eligibility of expenditure related to the
reimbursement claims.

3) The MA has the obligation to support the LB by providing necessary information and
clarifications for the implementation of the project.

4) The MA has the obligation to reply to any written request from the LB in maximum 30
calendar days from the date the MA receives the request.

5) The MA ensures the technical and financial monitoring of the project.

6) The MA shall authorize all eligible expenditures related to the reimbursement claims
submitted by the LB.

7) The MA has the obligation to inform the LB regarding the reports, conclusions and
recommendations made by the European Commission or Audit Authority that may affect
the implementation of the present contract.

2 The date of the last financial transfer at project level
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8) Additional obligatory deadlines to submit a reimbursement claim may be set by the MA
in order to avoid decommitment of ERDF contribution at programme level. The
additional deadlines shall be communicated at least 2 months in advance to the LB.

9) In case one of the obligations of the Lead Beneficiary/Project Beneficiary is not
fulfilled, the MA may suspend the execution of the contract.

10} In case of suspending the contract, the MA shall notify the Lead Beneficiary regarding

. this decision, duration of the suspension period, the proposed corrective measures and

also the related financial measures. The MA shall also notify the Lead Beneficiary if the
suspension period is cancelled prior to the initially set deadline.

11) Subject to availability of funds, the Managing Authority shall pay the total amount of
eligible public expenditure due no later than 90 calendar days from the date of
submission of the reimbursement claim by the Lead Beneficiary.

12) The payment deadline mentioned in paragraph 11 may be interrupted by the Managing
Authority in either of the following duly justified cases:

a) the amount of the reimbursement claim is not due or the appropriate supporting
documents have not been provided;

b) an investigation has been initiated in relation to a possible irregularity affecting
the expenditure concerned.

13) For the purpose of Article 7, letter A, paragraph 19, the Managing Authority shall inform
the Lead Beneficiary on the date of the official closure of the Interreg V-A Romania-
Hungary Programme.

14) The Managing Authority has the right to modify the provisions of the contract
unilaterally through instructions, which shall be communicated to the Beneficiaries and
posted on the Programme's website, www.interreg-rohu.eu. The instructions shall
become part of the contract. These modifications become effective from the date of
communication.

15) The MA is entitled to publish data regarding the project in accordance with Article
115(2) of Regutation (EU) no. 130372013,

16) The Managing Authority may decommit/use the remaining funds following the
finalization of public procurement procedures and/or public procurement contracts at
project level.

17) In case that during project implementation or during up to 5 years after the financial
closure of the project3, illegal State aid and/or illegal indirect State aid incidence is
discovered, the MA may apply a correction up to 100% for the respective project, and
the amounts paid to the beneficiaries shall be recovered in whole or in part, by the
Managing Authority, together with interest calculated depending on the amounts
involved and the time period in which they were available to beneficiaries, and adding
penalties and debts from the date of grant award to the date of recovery.

§ 8 Information and communication
1) The Lead Beneficiary and all Project Beneficiaries shall inform the public, by means of

I The date of the last financial transfer at project level
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the measures laid down in Annex XII of Regulation (EU) no. 1303/2013, about the
assistance obtained from the Funds.

2) The Lead Beneficiary is responsible for the implementation of the information and
communication activities related to the non-refundable financial assistance received
through the programme,

3) The Lead Beneficiary and all Project Beneficiaries shall ensure transparency and
accurate information to the mass media on the projects financed under Interreg V-A
Romania-Hungary Programme.

4) Any notice or publication issued by the Beneficiary, in whatever form and by whatever
medium, including the internet, must specify that it reflects the author's view and that
the MA is not liable for any use that may be made of the information contained therein.

5) All information and communication actions developed by the beneficiaries (including
the Lead Beneficiary) must observe the Visual Identity Manual (available on the
programme website www.interreg-rohu.eu or, upon request, at the Joint Secretariat).

6) The Project Beneficiaries shall request beforehand the approval of the JS on all
information and communication materials developed under the project, in line with the
Visual Identity Manual.

7) The publications edited within a project financed under Interreg V-A Romania-Hungary
Programme shall include on the last page/cover a technical box, with the following
information: the project title, reference to the EU co-financing of the Programme, the
editor of the material and the disclaimer “The content of this material does not
necessarily represents the official position of the European Union”. The responsibility
for the content of materials belongs solely to the beneficiary.

8) For all information and communication actions developed by the Project Beneficiaries,
the Lead Beneficiary must ensure that they archive in a single place (hard copy and/or
electronically) the documents related to these activities (e.g.: information and
communication materials they produced: printed materials, audio-video materials).

9) The Lead Beneficiary is responsible to inform the Joint Secretariat regarding the
information and communication measures taken in order to promote the projects
financed under the Programme. . ;

10) The rules stipulated in the Visual Identity Manual are mandatory for the Lead
Beneficiary and all Project Beneficiaries.

11) By accepting the funding, the LB and the project beneficiaries give their acceptance for
their inclusion in the list of projects published in accordance with Article 115(2) of
Regulation (EU) no. 1303/2013.

12) The Lead Beneficiary shall ensure the proper means of communication between the
project and the programme, including:

a. participation, whenever requested, in LB trainings organized by the JS;
b. participation, whenever requested, in other events organised by the
Programme with the purpose of presenting/ discussing/ developing/ sharing
project resutts and creating synergies with other projects and relevant
organisations;
¢. providing a visible link on the project’s website to the Programme website.
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§ 9 Confidentiality

1) With the exception of the situations foreseen at Article 7, part A, paragraph 19 and
article 8 of the present contract, the Managing Authority and the Lead Beneficiary
undertake to preserve the confidentiality of any document, information or other

- material communicated to them in confidence until at least five years from the official
closure of the Programme. The release of information to persons involved in
implementing / verifying / controlling / auditing the project shall be performed on
confidential basis and shall cover the information that is necessary for implementing the
praject.

2) The data used for publicity purposes, for informing on and promoting the use of ERDF
funds, shall not be considered as having confidential status.

3) The Managing Authority has the right to release information regarding the project at the
request of public institutions, investigating the project.

4) The contracting party shall bare no responsibility for releasing information on the
contract if:

a. the information was released with the written agreement of the other
contracting party; or

b. the contracting party was legally forced to release the information.

5) Failing to observe the confidentiality obligation gives the damaged party the right to
claim compensations from the damaging party.

§ 10 Conflict of interests

1) In the present Contract, the conflict of interests represents any circumstances defined
as such in the national/European legislation.

2) Any conflict of interests that arises during the implementation of the contract shall be
immediately notified to the JS. The MA reserves the right to verify such circumstances
and take the necessary measures, where necessary.

511 Irregularities and recavery of the funding

1) “Irregularity” according to the current Contract means any breach of the Union law, or
of the national law relating to its application, resulting from an act or cmission by an
economic operator involved in the implementation of the ESI Funds, which has, or
would have, the effect of prejudicing the budget of the Union by charging an unjustified
item of expenditure to the budget of the Union,

2) MA shall show zero tolerance to any suspected cases of fraud and shall take all
necessary measures to prevent and correct such cases, according to relevant national
and Eurcpean legislation in force.

3) In case of irregularity, the MA shall impose to the Lead Beneficiary all the necessary
measures for the elimination or diminishing of the consequences on the implementation
of the project.

4) MA may suspend or terminate the contract in case the beneficiaries fail to take the
imposed measures.

3) In case ah irregularity is committed, the LB is responsible for repaying to the MA the
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amount affected by the irregularity, even if the irregularity was committed by one of
the project beneficiaries.

6) The MA is entitled to take the decision for suspending/terminating the contract, after
verifying the reasons and any relevant documents presented by the LB and/or JS and
the related documents.

7) In case the contract shall be terminated, the MA notifies the LB regarding this decision
and the related financial measures. In this case, within 30 calendar days from receiving
such notification, the LB and/or project beneficiaries shall fully return the amounts
specified in the notification, without deducting any bank charges.

8) In case of irregularities committed after the end of the implementation period of the
project, during the whole sustainability period, the Lead Beneficiary has the obligation,
in 30 calendar days from the receipt of the notification from the MA, to reimburse the
amounts unduly paid including the bank charges and interests, if the case.

9) For the irregularities committed by a project beneficiary, the LB is entitled to request
these amounts from the responsible project beneficiary in order to be repaid to the MA.
In specific cases, for irregularities discovered after payment of the final project report,
the project beneficiaries may repay the due amounts directly to the MA, notifying the
LB about this option.

10) If the Lead Beneficiary does not manage to recover the unduly paid ERDF contribution
from the project beneficiaries, it will inform the MA and will send all necessary
documents for the MA to be able to take all necessary measures stipulated by the
legislation in force.

11) Any extra payment done by the MA is considered unduly paid amount, and the LB has to
repay the respective amounts within 30 calendar days from the receipt date of such
notification from the MA.

12) In case the irregularity is discovered before the final payment, the MA is entitled to
diminish the reimbursed amount starting with the next payment until the total recovery
of the debt, to which the bank charges are added.

13) In case the irregularity resulting in an unduly paid amount is discovered after the final
payment or the debt was not entirely recovered, the MA shall notify the LB regarding
the unduly paid amount, and the LB has the obligation to return, within 30 calendar
days as of the receiving date of the notification, the amount, including bank charges.

14) In case before the final payment, the MA determines that project indicators/objectives
were not fulfilled/were partially fulfilled, proportional financial deductions shall be
applied, according to the relevant legal provisions and the provisions of the Project
Implementation Manual.

15) The final payment will be made anly after the recovery of any known debts from the
Lead beneficiary and/or any other beneficiary of the project.

16) In case the project contribution to indicators is lower compared to the application form,
the MA is entitled to decommit project funds by reducing the original project budget
and the corresponding ERDF contribution, as follows:

a) 10% decommitment will apply to the budget of the beneficiaries in case the
project indicators were reached lower than 75% of the initial project indicators
(average at project level considering all indicators);
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b) 25% decommitment will apply to the budget of the beneficiaries in case the
project indicators were reached lower than 50% of the initial project indicators
(average at project level, considering all indicators).

17) Starting with the 31st day as of the expiry of the deadlines stipulated at paragraphs 7,
8, 11 and 13 an interest rate bigger with one and a half points than the rate applied by
the European Central Bank as in force on the first working day from the month of the
deadline date shall be applied to the owed amounts.

18) In case financial corrections are applied by the European Commission to the Programme
with regard to the performance framework, according to Article 22 of Regulation (EU)
No. 1303/2013, and based on the provisions of Commission Implementing Regulation
(EU) No 215/2014, the Managing Authority may decide to cover the financial correction
from the projects’ budgets which have not achieved their indicators.

19) In case the European Commission applies financial corrections to the Programme on the
basis of extrapolation or flat rate, the Managing Authority may decide to cover these
corrections from the projects’ budgets, concerned by the corrections.

20) In case of observations and/or reservations raised by the Commission on the description
of the Management and Control System of the Interreg V-A Romania-Hungary
Programme or in case of a system error detected, the MA has the right to temporarily
withhold payments to a particular beneficiary (LB or PB) or the project as a whole.
Payment suspension(s) shall be lifted as soon as observations and/or reservations raised
by the Commission have been withdrawn and the MA has received sufficient evidence on
the solution of the systemic error(s) detected.

21} In case State aid related irregularities are discovered, all necessary steps shall be taken
in order to recover the aid granted, including related interests, calculated in
accordance with the European provisions in force. The recovery of illegal State
aid/illegal indirect State aid shall be made according to European and national
legislation in force and in compliance with the provisions of Minister Order No.
6509/17.10.2017 and/or Minister Order No. 6510/17.10.2017, where applicable.

§ 12 Assignment, legal succession

1) The Lead Beneficiary cannot renounce totally or partially the rights and obligations
resulted from the present contract unless it has the clear agreement of the MA and of
the Monitoring Committee.

2) In case of legal succession, e.g. where the LB changes its legal form, the LB is obliged to
transfer all duties under this contract to the legal successor. The LB shall notify the MA
about any change with 15 working days beforehand.

§ 13 Amendment

1) Any modification to the present contract shall be done with the agreement of both
parties with the exception of the situations when the contract provides otherwise.

2) The LB has the obligation to initiate the amendment procedures of the present contract
with minimum 30 calendar days before the addendum is intended to produce its effects.

3) Any request for medification of the Subsidy Contract has to be justified and submitted
by the LB to the Joint Secretariat in a written form, as regulated in the Project’s
Implementation Manual. The Joint Secretariat will analyze the request and may request
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additional information from LB, and after clarifications (if the case) submits the request
of modification for approval to the Managing Authority or the Monitoring Committee
according to the type of the modification requested. The Addendum to the Subsidy

Contract has to be signed by both parties according to the approval of the Managing
Authority /Monitoring Committee.

The Managing Authority/Monitoring Committee has the right to refuse the proposed
modifications by the beneficiary (or part of them) for which justification was not
provided and which were not considered acceptable. In case the proposed modification
was refused by the Managing Authority, it cannot be requested again.

4) The LB has to request the modification of the Subsidy Contract by addendum in the
following cases:

a) changes in the partnership;
b) substantial changes In the content of the project;

5) Further detailed rules describing cases of substantial changes in the content of the
project are set in the Project’s Implementation Manual, available on the Programme's
website www.interreg-rohu.eu.

6) The last request for modification of the Subsidy Contract should be submitted no later
than two months before the end date of the praject.

7) As an exception from the provisions of paragraphs 3 and 4 of the present article, other
changes in the project will not require subsidy contract modification by addendum, but
the LB has to notify the Joint Secretariat in a written form in each case at the moment
when the changes occur. The JS will verify that the project change does not fall under
cases regulated in paragraph 4 and will inform the LB without any delay if it requires
subsidy contract modification by addendum.

8) Addenda become effective the day of their signing by the last party. Modifications
incurred in the respective national/European applicable legislation with impact on the
implementation of the contract, become effective from the date the respective legal
act enters into force without being confirmed through an Addendum.

§ 14 Termination

1} Any breach of the provisions of the present contract may result in the termination of

the present contract and in the recovery of the financing, including any interest and/or
related bank charges,

2) The MA is entitled to terminate this contract, in whole or in part, without any other
formality, and to demand repayment of the already paid amounts, if:

a) The MA finds an inconsistency between the reality and the declarations of the LB in
the application form, regarding the financing of the project fram national or

European public funds, or regarding the financing from other national or European
Programmes; or

b) The MA or audit bodies find that the subsidy awarded has been partially or entirely

misapplied for purposes other than those agreed upon herein, including 5 years
after the final payment; or

c) the LB closes down; or
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The MA finds that during the implementation period of the project including 5 years
after the financial closure of the project, the LB or any project beneficiary wholly
or partly sells or transfer in any form the right of property of the infrastructure
invested in / goods purchased from the financing, including under the conditions of
article 71 from Regulation 1303/2013 (a cessation or relocation of a productive
activity outside the programme area, a change in ownership of an item of
infrastructure which gives to a firm or a public body an undue advantage or a
substantial change affecting its nature, objectives or implementation conditions
which would result in undermining the original objectives); or

The MA decides that the project is ineligible, if during its implementation, including
5 years after the financial closure modifications appear that affect the
implementation conditions/ create for a third party an unjustified advantage, and
the modification is the result of a change in the nature of the property/ ceasing/
change of the location of the project; or

The LB fails to observe the provisions of article 7 part. A paragraph(13);

The MA finds that, during the implementation period of the project, including 5
years after the financial closure, the LB or any Project Beneficiary wholly or partly
sells the project/results of the project/intellectual or industrial property rights
drawn from the project/goods purchased from the financing granted herein to a
third party; or

The MA finds that the LB failed to notify the MA in the deadline on a case of
conflict of interests or the necessary measures for ending such a situation were not
taken; or

The MA finds that the Lead Beneficiary made false declarations regarding the VAT
eligibility and state aid, or any other false declarations.

3) The MA is entitled to terminate this contract, with a previous conciliation procedure,
and to demand repayment of the amounts already paid if:

a)

b)

c)

d)
e)

f)

g)

the project has not been or cannot be fully implemented by carrying out the
planned activities, the planned outputs and results or the project cannot or could
not be realized in due time; or

the LB has failed to submit within the deadlines required reports or proofs, ar to
supply necessary information, within the set deadline and has not justified these
delays; or

the LB or the Project Beneficiaries has/have impeded or prevented the auditing or
control; or the recommendations resulted from the audit missions are not observed;
or

a fraud is discovered at the LB/Project Beneficiary level; or

the LB has failed to fulfil any other conditions or requirements stipulated in this
contract; or

the LB repeatedly fails to submit project reports and Reimbursement claims within
the reperting deadlines; or

the LB fails to provide immediate information about circumstances that delay,
hinder or make impossible the realization of the project, as well as about any

it
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circumstances that trigger a change of the reimbursement conditions and
frameworks as laid down in this contract or which entitle the Managing Authority to
reduce or demand repayment of the ERDF contribution wholly or in part.

4} In case the European Commission takes the decision of interrupting or totally suspending
the funds, the Managing Authority may terminate the contract.

5} If the MA exercises its right of termination, the LB is obliged to transfer the reimbursed
amounts to the MA. The amounts are due within 30 calendar days following the date of
the letter by which the MA asserts the repayment claim; the due date will be stated
explicitly in the order for recovery. In case of non-payment at the due date, penalties
bigger with one and a half point than the rate applied by the Central European Bank
from the first working day from the month of the deadline date shall be applied to the
owed amounts. These penalties will not be supported from the contract value (they are

'd ) ineligible expenditure).

6} If any of the circumstances stipulated at paragraph 2 or 3 appear before the entire
amount of the subsidy is paid to the Lead Beneficiary, the payments will cease and
there will be no requests from the Lead Beneficiary for the reimbursement of the
remaining amount.

7) In case of decommitment according to art. 6(5), after the receipt of the notification
from the LB, the MA shall proceed to the termination of the contract and recovery of all
amounts paid as reimbursed.

B8) For all cases of contract termination as mentioned within the present contract, the
Lead Beneficiary is legally late.

§ 15 Force majeure

1) Force majeure is any external event, unforeseeable, absolutely invincible and inevitable
occurred after the conclusion of this Subsidy contract and which prevents the execution
_ of all or part of this contract. Force majeure, established under the law, exonerates the
: parties in case of failure to execute totally or partially the obligations under this
) Contract, as long as the force majeure is in force, and only if the other party has been
- duly notified. It is not considered force majeure an event similar to those above which,
without creating an impossibility of execution, makes extremely expensive the
fulfilment of the obligations of one of the parties. The party invoking force majeure
shall notify the other party regarding the force majeure event, within 5 calendar days
from the date of issue of the force majeure. The party invoking force majeure is
required to send to the other party, the document stating the existence of force
majeure, within 15 calendar days from the date of its communication by the competent
entity. The party invoking force majeure has the obligation to communicate the date of

termination of the force majeure, within 5 calendar days of the termination.

2) The responsible party will suppart all costs of the notification procedure.

3) The parties shall take all measures at their disposal to limit the cansequences of Force
Majeure.

4) If the party claiming force majeure does not notify the commencement and termination
of the force majeure, under the terms and conditions laid down, it will not be
exempted from responsibility and will pay all damages caused by the lack of notice to
the other Party.
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5) The execution of the contract is suspended from the occurrence of force majeure during
the whole period of its action.

6) If force majeure and / or its effects lead to the suspension of the execution of this
Subsidy contract for a period longer than 3 months, the Parties will meet within a
period not exceeding 10 calendar days from the expiry date of this period in order to
agree on how to continue, modify or terminate the Contract.

7) Fortuitous event does not exonerate the parties in case of failure to execute totally or
partially the obligations under this Contract.

§ 16 Correspondence

1) To the effect of this contract, the parties shall choose headquarters at the address
mentioned below where any official notifications can be lawfully served:

Managing Authority (MA) - Ministry of Regional Development, Public Administration

16 Libertatii Boulevard, North Side, Sector 5, Bucharest, Romania, phone: +40 372 111
326, fax: +40 372 111 456, e-mail: rohu@mdrap.ro, fiscal registration number:
26369185

Joint Secretariat (JS) -Oradea Regional Office for Cross-Border Cooperation (BRECO)

1/A Calea Armatei Romane, Oradea, Bihor County, Romania, phone: +40 259 473 174,
fax: +40 259 473 175, e-mail: joint.secretariat®@brecoradea.ro, fiscal registration
number: 17438340

Lead Beneficiary -Unitatea Administrativ Teritoriala Judetul Satu Mare

1, 25 Octombrie Square, Satu Mare Municipality, Satu Mare County 447210, Romania,
phone: +4 261 711 004, Fax: +4 261 710 395, email: stern.cristina@cism.ro/
office@cism.ro, fiscal registration number: 3897378

2) All correspondence between the MA and the LB shall be done through the JS, in English.
3) Any change of headquarters shall be forwarded to the other party of this contract within
15 calendar days following the change of Address.
§ 17 Final provisions

1) In case a dispute arises between the MA and the LB, regarding the implementation of
the present contract, a friendly conciliation shall be attempted. The competent legal
authorities from Bucharest shall solve the dispute in case no mutual agreement can be
reached.

2) Romanian law governs the present contract.

3) The present contract forces the parties to observe in all and with good faith every
provision, according to the principle of the bindery legal force of the contract between
parties.

4) If any provision in this contract should be wholly or partly ineffective, the parties to this
contract undertake to replace the ineffective provision by an effective provision which
comes as close as possible to the purpose of the ineffective provision.

§ 18 Signatures
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1) This Contract is issued in three original copies, in English language, one for the Lead
Beneficiary, one for the Managing Authority and one for the Joint Secretariat.

2) The following Annexes shall be deemed to form and be read and construed as part of
this contract:

Annex 1: Budget of the project

Annex 2: Approved application form

Annex 3: Partnership Agreement

Annex 4: Schedule for spending forecast and reimbursement claims

3) The contract and its Annexes are to be taken as mutually explanatory of one another.

For the purposes of interpretation, the priority of the documents shall be in accordance -
i with the following sequence:

"o

a) Subsidy contract;

b) Any subsequent amendments of the contract and its Annexes made in
accordance with the provisions of Article 13.

Managing Authority Lead Beneficiary

Ministry of Regional Development and Unitatea Administrativ d
Public Administration Teritoriala Judetul Satu Mare

Represented by: Legal representative: o
Mr. PAUL STANESCU Mr. CSABA PATAKI

| =

Vice Prime Minister, Minister of Regional President of Satq’? hrajz Co
Development and Public Administration Council —

¢

Signature ;'

pate NA.Cly 2t/ @OV
* JUDETUL * -l
SATU MARE )

-

Signature

Dateﬁ%j g

\
\l

-
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